

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
100	MOBILIZATION	LS	\$ 1,000.00	\$ 5,100,000.00	\$ 170,942.40
101	CONSTRUCTION SURVEYING CONSTR.	LS	\$ 1,000.00	\$ 1,128,004.68	\$ 54,064.98
102	CONSTRUCTION SURVEYING MIN.-PLAN	LS	\$ 2,457.35	\$ 35,000.00	\$ 15,425.36
104	DESIGN BUILD	EA	\$ 1.00	\$ 1.00	\$ 1.00
110	CLEARING AND GRUBBING	LS	\$ 1,500.00	\$ 2,640,000.00	\$ 99,523.39
111	CLEARING AND GRUBBING	ACRE	\$ 110.00	\$ 18,000.00	\$ 5,805.00
112	CLEARING AND GRUBBING	UNIT	\$ 972.84	\$ 972.84	\$ 972.84
120	REGULAR EXCAVATION	CY	\$ 2.00	\$ 1,628.70	\$ 21.56
124	ROCK EXCAVATION	CY	\$ 72.00	\$ 1,450.00	\$ 175.57
125	GRADING	LS	\$ 12,139.78	\$ 352,000.00	\$ 88,696.83
126	EARTHWORK	LS	\$ 22,500.00	\$ 22,500.00	\$ 22,500.00
128	EXTRA EXCAVATION	CY	\$ 4.00	\$ 16.60	\$ 12.56
136	BORROW EXCAVATION	CY	\$ 10.00	\$ 10.00	\$ 10.00
140	BORROW EXCAVATION	CY	\$ 1.00	\$ 175.00	\$ 20.84
143	BORROW EXCAVATION MIN. CBR-30	CY	\$ 73.00	\$ 73.00	\$ 73.00
150	EMBANKMENT	CY	\$ 6.00	\$ 100.00	\$ 17.86
155	GEOTEXTILE EMBANKMENT STAB.	SY	\$ 1.04	\$ 10.00	\$ 2.38
180	UTILITY TEST PIT UNPAVED	EA	\$ 225.00	\$ 900.00	\$ 544.74
190	SURCHARGE PLACEMENT & REMOVAL	CY	\$ 15.00	\$ 98.00	\$ 17.35
200	SETTLEMENT PLATE	EA	\$ 0.01	\$ 15,000.00	\$ 2,240.51
211	MINOR STR. EXCAV. PIPE CULVERT	CY	\$ 1.00	\$ 100.00	\$ 8.78
212	MINOR STR. EXCAV. BOX CULVERT	CY	\$ 24.00	\$ 100.00	\$ 30.37
270	SELECT MATL. TY. I MIN. CBR-30	TON	\$ 15.00	\$ 101.00	\$ 24.58
272	SELECT MATL. TY. I MIN. CBR-30	CY	\$ 42.00	\$ 42.00	\$ 42.00
280	SELECT MATL. TY. II MIN. CBR-20	CY	\$ 62.00	\$ 196.90	\$ 65.01
290	SELECT MATL. TY. II MIN. CBR-30	CY	\$ 70.99	\$ 70.99	\$ 70.99
355	GEOTEXTILE SUBGRADE STAB.	SY	\$ 1.00	\$ 97.98	\$ 2.97
505	BEDDING MATL.AGGR.NO. 25 OR 26	TON	\$ 24.00	\$ 185.00	\$ 49.68
507	BEDDING MATL. AGGR. NO. 57	TON	\$ 85.00	\$ 85.00	\$ 85.00
510	PILE, TREATED TIMBER	LF	\$ 64.00	\$ 64.00	\$ 64.00
515	TEMPORARY SHEET PILING	SF	\$ 8.00	\$ 34.43	\$ 28.11
522	CONCRETE CLASS A4 BOX CULVERT	CY	\$ 500.00	\$ 1,925.00	\$ 1,205.48
525	CONCRETE CLASS A3 MISC.	CY	\$ 190.00	\$ 6,000.00	\$ 659.22
529	FLOWABLE BACKFILL	CY	\$ 70.00	\$ 1,070.00	\$ 355.81

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
540	REINF. STEEL	LB	\$ 1.00	\$ 20.00	\$ 1.51
541	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 1.80	\$ 2.50	\$ 1.85
542	EPOXY COATED REINF. STEEL	LB	\$ 3.00	\$ 10.00	\$ 5.33
571	ENDWALL PIPE GRATE EW-11 TY.I	LF	\$ 100.00	\$ 100.00	\$ 100.00
572	ENDWALL PIPE GRATE EW-11 TY.II	LF	\$ 400.00	\$ 400.00	\$ 400.00
573	ENDWALL PIPE GRATE EW-11 TY.III	LF	\$ 450.00	\$ 450.00	\$ 450.00
574	ENDWALL GRATE & FRAME EW-11A	EA	\$ 2,300.00	\$ 9,400.00	\$ 7,380.18
580	UNDERDRAIN UD-1	LF	\$ 8.00	\$ 25.00	\$ 18.55
585	UNDERDRAIN UD-2	LF	\$ 30.15	\$ 62.00	\$ 36.70
588	UNDERDRAIN UD-4	LF	\$ 9.00	\$ 35.00	\$ 13.88
589	UNDERDRAIN UD-5, GEOCOMPOSITE	LF	\$ 21.10	\$ 21.10	\$ 21.10
590	CROSSDRAIN CD-1	LF	\$ 11.00	\$ 39.00	\$ 23.23
591	CROSSDRAIN CD-2	LF	\$ 6.83	\$ 58.50	\$ 21.11
592	CROSSDRAIN CD-1&2	LF	\$ 25.00	\$ 25.00	\$ 25.00
595	OUTLET PIPE	LF	\$ 6.60	\$ 252.00	\$ 26.70
596	ENDWALL EW-12	EA	\$ 350.00	\$ 3,500.00	\$ 733.66
597	UNDERDRAIN UD-7	LF	\$ 18.45	\$ 24.70	\$ 21.77
1060	6" PIPE	LF	\$ 50.00	\$ 50.00	\$ 50.00
1080	8" PIPE	LF	\$ 300.00	\$ 300.00	\$ 300.00
1120	12" PIPE	LF	\$ 46.00	\$ 300.00	\$ 125.83
1122	12" CONC. PIPE	LF	\$ 78.00	\$ 300.00	\$ 116.15
1126	STORM SEWER PIPE 12"	LF	\$ 42.50	\$ 300.00	\$ 191.90
1150	15" PIPE	LF	\$ 25.00	\$ 450.00	\$ 84.27
1152	15" CONC. PIPE	LF	\$ 43.73	\$ 225.00	\$ 78.76
1156	STORM SEWER PIPE 15"	LF	\$ 20.00	\$ 310.00	\$ 133.48
1180	18" PIPE	LF	\$ 30.00	\$ 670.00	\$ 79.39
1181	JACKED & BORED 18" PIPE	LF	\$ 375.00	\$ 1,300.00	\$ 504.20
1182	18" CONC. PIPE	LF	\$ 66.05	\$ 500.00	\$ 97.27
1186	STORM SEWER PIPE 18"	LF	\$ 50.00	\$ 320.00	\$ 131.39
1210	21" PIPE	LF	\$ 60.00	\$ 60.00	\$ 60.00
1212	21" CONC. PIPE	LF	\$ 67.71	\$ 146.57	\$ 114.92
1216	STORM SEWER PIPE 21"	LF	\$ 148.51	\$ 148.51	\$ 148.51
1240	24" PIPE	LF	\$ 40.00	\$ 182.00	\$ 90.23
1241	JACKED & BORED 24" PIPE	LF	\$ 190.00	\$ 1,500.00	\$ 1,005.39

**STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019**

<b>ITEM</b>	<b>ITEM DESCRIPTION</b>	<b>UNIT</b>	<b>MINIMUM</b>	<b>MAXIMUM</b>	<b>AVERAGE</b>
1242	24" CONC. PIPE	LF	\$ 60.62	\$ 422.82	\$ 116.71
1246	STORM SEWER PIPE 24"	LF	\$ 64.00	\$ 707.00	\$ 174.49
1276	STORM SEWER PIPE 27"	LF	\$ 121.00	\$ 121.00	\$ 121.00
1300	30" PIPE	LF	\$ 96.00	\$ 700.00	\$ 172.37
1301	JACKED & BORED 30" PIPE	LF	\$ 360.00	\$ 1,505.91	\$ 902.49
1302	30" CONC. PIPE	LF	\$ 103.79	\$ 140.00	\$ 112.16
1306	STORM SEWER PIPE 30"	LF	\$ 71.00	\$ 340.00	\$ 232.60
1360	36" PIPE	LF	\$ 100.00	\$ 463.09	\$ 177.56
1361	JACKED & BORED 36" PIPE	LF	\$ 495.00	\$ 2,140.00	\$ 1,226.94
1362	36" CONC. PIPE	LF	\$ 121.00	\$ 620.00	\$ 302.30
1366	STORM SEWER PIPE 36"	LF	\$ 78.00	\$ 400.00	\$ 221.13
1367	INVERSION PIPE LINER 36"	LF	\$ 500.00	\$ 500.00	\$ 500.00
1420	42" PIPE	LF	\$ 230.00	\$ 383.14	\$ 314.12
1421	JACKED & BORED 42" PIPE	LF	\$ 700.00	\$ 2,275.04	\$ 2,115.33
1422	42" CONC. PIPE	LF	\$ 160.00	\$ 875.00	\$ 335.17
1426	STORM SEWER PIPE 42"	LF	\$ 176.00	\$ 650.00	\$ 307.87
1480	48" PIPE	LF	\$ 120.00	\$ 165.82	\$ 149.16
1481	JACKED & BORED 48" PIPE	LF	\$ 700.00	\$ 1,540.00	\$ 1,320.39
1482	48" CONC. PIPE	LF	\$ 205.00	\$ 226.00	\$ 213.77
1486	STORM SEWER PIPE 48"	LF	\$ 270.00	\$ 750.00	\$ 605.97
1540	54" PIPE	LF	\$ 128.00	\$ 205.00	\$ 162.00
1541	JACKED & BORED 54" PIPE	LF	\$ 840.00	\$ 1,225.00	\$ 1,006.70
1542	54" CONC. PIPE	LF	\$ 315.00	\$ 315.00	\$ 315.00
1546	STORM SEWER PIPE 54"	LF	\$ 292.88	\$ 850.00	\$ 822.21
1600	60" PIPE	LF	\$ 99.87	\$ 99.87	\$ 99.87
1601	JACKED & BORED 60" PIPE	LF	\$ 2,900.00	\$ 2,900.00	\$ 2,900.00
1602	60" CONC. PIPE	LF	\$ 380.00	\$ 423.00	\$ 386.60
1606	STORM SEWER PIPE 60"	LF	\$ 329.39	\$ 329.39	\$ 329.39
1661	JACKED & BORED 66" PIPE	LF	\$ 930.00	\$ 930.00	\$ 930.00
1662	66" CONC. PIPE	LF	\$ 294.63	\$ 294.63	\$ 294.63
1720	72" PIPE	LF	\$ 190.60	\$ 190.60	\$ 190.60
1722	72" CONC. PIPE	LF	\$ 490.98	\$ 490.98	\$ 490.98
1726	STORM SEWER PIPE 72"	LF	\$ 450.00	\$ 450.00	\$ 450.00
2080	108" PIPE	LF	\$ 1,030.00	\$ 1,030.00	\$ 1,030.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
2140	23" X 14" ELLIPTICAL PIPE	LF	\$ 99.00	\$ 99.00	\$ 99.00
2142	23" X 14" ELLIPTICAL CONC. PIPE	LF	\$ 78.19	\$ 325.00	\$ 112.83
2190	30" X 19" ELLIPTICAL PIPE	LF	\$ 128.00	\$ 396.27	\$ 290.79
2192	30" X 19" ELLIPTICAL CONC. PIPE	LF	\$ 113.50	\$ 325.00	\$ 153.37
2220	34" X 22" ELLIPTICAL PIPE	LF	\$ 172.50	\$ 290.00	\$ 204.55
2240	38" X 24" ELLIPTICAL PIPE	LF	\$ 175.00	\$ 175.00	\$ 175.00
2292	45" X 29" ELLIPTICAL CONC. PIPE	LF	\$ 500.00	\$ 500.00	\$ 500.00
2380	60" X 38" ELLIPTICAL PIPE	LF	\$ 380.00	\$ 380.00	\$ 380.00
4110	17" X 13" ARCH PIPE	LF	\$ 50.00	\$ 169.00	\$ 60.63
4180	28" X 20" ARCH PIPE	LF	\$ 84.50	\$ 84.50	\$ 84.50
4220	35" X 24" ARCH PIPE	LF	\$ 200.00	\$ 200.00	\$ 200.00
4430	64" X 43" ARCH PIPE	LF	\$ 400.00	\$ 400.00	\$ 400.00
6120	12" END SECTION ES-1 OR 2	EA	\$ 500.00	\$ 950.00	\$ 800.00
6121	12" END SECTION ES-1	EA	\$ 550.00	\$ 1,200.00	\$ 911.33
6150	15" END SECTION ES-1 OR 2	EA	\$ 266.00	\$ 1,500.00	\$ 806.77
6151	15" END SECTION ES-1	EA	\$ 350.00	\$ 1,244.65	\$ 937.67
6180	18" END SECTION ES-1 OR 2	EA	\$ 275.00	\$ 1,500.00	\$ 780.69
6181	18" END SECTION ES-1	EA	\$ 758.37	\$ 1,600.00	\$ 1,228.46
6240	24" END SECTION ES-1 OR 2	EA	\$ 411.00	\$ 1,750.00	\$ 958.60
6241	24" END SECTION ES-1	EA	\$ 580.03	\$ 1,644.36	\$ 1,068.31
6271	27" END SECTION ES-1	EA	\$ 1,725.00	\$ 1,725.00	\$ 1,725.00
6300	30" END SECTION ES-1 OR 2	EA	\$ 1,235.00	\$ 2,200.00	\$ 1,556.67
6301	30" END SECTION ES-1	EA	\$ 652.00	\$ 2,191.04	\$ 1,432.09
6360	36" END SECTION ES-1 OR 2	EA	\$ 900.00	\$ 1,976.94	\$ 1,216.84
6361	36" END SECTION ES-1	EA	\$ 970.00	\$ 2,982.47	\$ 2,402.49
6420	42" END SECTION ES-1 OR 2	EA	\$ 1,387.00	\$ 1,387.00	\$ 1,387.00
6421	42" END SECTION ES-1	EA	\$ 2,270.00	\$ 3,624.38	\$ 3,285.79
6480	48" END SECTION ES-1 OR 2	EA	\$ 3,096.36	\$ 3,096.36	\$ 3,096.36
6481	48" END SECTION ES-1	EA	\$ 4,607.67	\$ 4,607.67	\$ 4,607.67
6485	54" END SECTION ES-1	EA	\$ 5,704.13	\$ 7,000.00	\$ 6,352.07
6491	60" END SECTION ES-1	EA	\$ 7,375.15	\$ 7,375.15	\$ 7,375.15
6500	23" X 14" END SECTION ES-1A	EA	\$ 1,960.20	\$ 3,420.00	\$ 2,376.04
6502	30" X 19" END SECTION ES-1A	EA	\$ 2,491.50	\$ 3,105.00	\$ 2,959.36
6540	64" X 43" END SECTION ES-3	EA	\$ 4,500.00	\$ 4,500.00	\$ 4,500.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
6740	DROP INLET DI-1	EA	\$ 2,240.00	\$ 10,328.00	\$ 5,033.08
6745	DROP INLET DI-2A	EA	\$ 2,750.00	\$ 6,500.00	\$ 5,445.71
6747	DROP INLET DI-2B,L=4'	EA	\$ 3,700.00	\$ 8,200.00	\$ 6,131.45
6748	DROP INLET DI-2B,L=6'	EA	\$ 3,000.00	\$ 9,554.33	\$ 6,115.13
6749	DROP INLET DI-2B,L=8'	EA	\$ 4,000.00	\$ 10,282.42	\$ 7,074.37
6750	DROP INLET DI-2B,L=10'	EA	\$ 3,400.00	\$ 9,634.23	\$ 5,648.09
6751	DROP INLET DI-2B,L=12'	EA	\$ 5,391.00	\$ 8,778.99	\$ 6,517.39
6752	DROP INLET DI-2B,L=14'	EA	\$ 5,200.00	\$ 10,370.81	\$ 7,342.07
6753	DROP INLET DI-2B,L=16'	EA	\$ 5,400.00	\$ 5,400.00	\$ 5,400.00
6755	DROP INLET DI-2B,L=20'	EA	\$ 8,800.00	\$ 8,800.00	\$ 8,800.00
6758	DROP INLET DI-2BB,L=8'	EA	\$ 10,223.48	\$ 10,223.48	\$ 10,223.48
6759	DROP INLET DI-2BB,L=10'	EA	\$ 9,719.51	\$ 10,518.11	\$ 10,118.81
6760	DROP INLET DI-2BB,L=12'	EA	\$ 5,900.00	\$ 6,750.00	\$ 6,325.00
6762	DROP INLET DI-2BB,L=16'	EA	\$ 10,960.06	\$ 10,960.06	\$ 10,960.06
6765	DROP INLET DI-2C,L=6'	EA	\$ 3,000.00	\$ 11,792.40	\$ 6,611.67
6766	DROP INLET DI-2C,L=8'	EA	\$ 4,871.00	\$ 6,500.00	\$ 5,685.50
6767	DROP INLET DI-2C,L=10'	EA	\$ 4,800.00	\$ 4,800.00	\$ 4,800.00
6782	DROP INLET DI-2DD	EA	\$ 17,500.00	\$ 17,500.00	\$ 17,500.00
6783	DROP INLET DI-2E,L=6	EA	\$ 4,732.00	\$ 25,566.31	\$ 14,332.77
6785	DROP INLET DI-2E,L=10'	EA	\$ 6,659.00	\$ 13,900.00	\$ 10,279.50
6791	DROP INLET DI-2EE,L=6'	EA	\$ 17,500.00	\$ 17,500.00	\$ 17,500.00
6815	DROP INLET DI-3A	EA	\$ 2,300.00	\$ 9,750.00	\$ 5,383.75
6816	DROP INLET DI-3AA	EA	\$ 3,800.00	\$ 6,500.00	\$ 5,307.40
6817	DROP INLET DI-3B,L=4'	EA	\$ 2,250.00	\$ 7,958.81	\$ 6,201.34
6818	DROP INLET DI-3B,L=6'	EA	\$ 3,400.00	\$ 8,192.27	\$ 5,984.28
6819	DROP INLET DI-3B,L=8'	EA	\$ 3,500.00	\$ 9,750.00	\$ 6,045.82
6820	DROP INLET DI-3B,L=10'	EA	\$ 4,300.00	\$ 9,483.02	\$ 7,028.55
6821	DROP INLET DI-3B,L=12'	EA	\$ 4,050.00	\$ 12,727.83	\$ 6,340.52
6822	DROP INLET DI-3B,L=14'	EA	\$ 4,455.00	\$ 10,105.63	\$ 6,595.63
6823	DROP INLET DI-3B,L=16'	EA	\$ 4,400.00	\$ 7,900.00	\$ 6,857.03
6824	DROP INLET DI-3B,L=18'	EA	\$ 5,000.00	\$ 11,335.71	\$ 7,986.90
6825	DROP INLET DI-3B,L=20'	EA	\$ 6,900.00	\$ 6,900.00	\$ 6,900.00
6826	DROP INLET DI-3BB,L=4'	EA	\$ 4,792.00	\$ 17,500.00	\$ 11,146.00
6827	DROP INLET DI-3BB,L=6'	EA	\$ 4,936.00	\$ 9,080.33	\$ 8,119.66

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
6828	DROP INLET DI-3BB,L=8'	EA	\$ 6,069.00	\$ 10,326.60	\$ 7,957.44
6829	DROP INLET DI-3BB,L=10'	EA	\$ 7,100.00	\$ 7,600.00	\$ 7,350.00
6831	DROP INLET DI-3BB,L=14'	EA	\$ 8,701.38	\$ 8,701.38	\$ 8,701.38
6833	DROP INLET DI-3BB,L=18'	EA	\$ 11,630.34	\$ 11,630.34	\$ 11,630.34
6835	DROP INLET DI-3C,L=6'	EA	\$ 2,600.00	\$ 8,259.20	\$ 5,581.07
6836	DROP INLET DI-3C,L=8'	EA	\$ 4,470.00	\$ 8,639.86	\$ 6,765.08
6837	DROP INLET DI-3C,L=10'	EA	\$ 6,500.00	\$ 8,989.72	\$ 7,744.86
6838	DROP INLET DI-3C,L=12'	EA	\$ 6,500.00	\$ 9,431.67	\$ 7,732.92
6839	DROP INLET DI-3C,L=14'	EA	\$ 13,339.19	\$ 13,339.19	\$ 13,339.19
6842	DROP INLET DI-3C,L=20'	EA	\$ 10,400.00	\$ 10,400.00	\$ 10,400.00
6845	DROP INLET DI-3CC,L=10'	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
6851	DROP INLET DI-3D	EA	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
6853	DROP INLET DI-3E,L=4'	EA	\$ 6,500.00	\$ 9,442.72	\$ 6,617.71
6854	DROP INLET DI-3E,L=6'	EA	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
6855	DROP INLET DI-3E,L=8'	EA	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
6862	DROP INLET DI-3EE,L=4'	EA	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
7004	DROP INLET DI-3F,L=6'	EA	\$ 3,300.00	\$ 9,954.63	\$ 7,427.32
7006	DROP INLET DI-3F,L=8'	EA	\$ 7,000.00	\$ 7,000.00	\$ 7,000.00
7012	DROP INLET DI-3F,L=14'	EA	\$ 9,000.00	\$ 9,000.00	\$ 9,000.00
7106	DROP INLET DI-4A	EA	\$ 6,200.00	\$ 11,229.65	\$ 9,326.25
7110	DROP INLET DI-4B,L=6'	EA	\$ 5,700.00	\$ 15,000.00	\$ 8,427.78
7112	DROP INLET DI-4B,L=8'	EA	\$ 6,100.00	\$ 10,459.19	\$ 8,279.60
7114	DROP INLET DI-4B,L=10'	EA	\$ 9,030.00	\$ 9,030.00	\$ 9,030.00
7116	DROP INLET DI-4B,L=12'	EA	\$ 5,150.00	\$ 8,100.00	\$ 6,625.00
7118	DROP INLET DI-4B,L=14'	EA	\$ 5,560.00	\$ 5,560.00	\$ 5,560.00
7126	DROP INLET DI-4BB,L=6'	EA	\$ 6,900.00	\$ 15,000.00	\$ 9,600.00
7130	DROP INLET DI-4BB,L=10'	EA	\$ 12,911.97	\$ 12,911.97	\$ 12,911.97
7206	DROP INLET DI-4C,L=8'	EA	\$ 3,540.00	\$ 10,433.41	\$ 7,782.53
7208	DROP INLET DI-4C,L=10'	EA	\$ 9,500.00	\$ 9,500.00	\$ 9,500.00
7214	DROP INLET DI-4C,L=16'	EA	\$ 13,169.78	\$ 13,169.78	\$ 13,169.78
7220	DROP INLET DI-4CC,L=8'	EA	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
7226	DROP INLET DI-4CC,L=14'	EA	\$ 12,800.00	\$ 12,800.00	\$ 12,800.00
7304	DROP INLET DI-4D	EA	\$ 1,000.00	\$ 11,888.14	\$ 3,722.04
7306	DROP INLET DI-4DD	EA	\$ 28,000.00	\$ 28,000.00	\$ 28,000.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
7308	DROP INLET DI-4E,L=6'	EA	\$ 10,000.00	\$ 10,547.58	\$ 10,099.56
7310	DROP INLET DI-4E,L=8	EA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
7324	DROP INLET DI-4EE,L=6'	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
7404	DROP INLET DI-4F,L=6'	EA	\$ 10,827.48	\$ 10,827.48	\$ 10,827.48
7406	DROP INLET DI-4F,L=8'	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
7422	DROP INLET DI-4FF,L=10'	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
7506	DROP INLET DI-5	EA	\$ 800.00	\$ 9,975.74	\$ 4,819.19
7508	DROP INLET DI-7	EA	\$ 2,550.00	\$ 9,375.21	\$ 5,955.85
7510	DROP INLET DI-7A	EA	\$ 3,000.00	\$ 7,200.00	\$ 4,984.70
7512	DROP INLET DI-7B	EA	\$ 4,500.00	\$ 7,564.03	\$ 6,542.69
7514	DROP INLET DI-9	EA	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
8187	DROP INLET DI-10H TY. I,L=4	EA	\$ 5,996.86	\$ 5,996.86	\$ 5,996.86
8188	DROP INLET DI-10H TY. I,L=6	EA	\$ 4,500.00	\$ 7,190.22	\$ 6,176.97
8190	DROP INLET DI-10H TY. I,L=10'	EA	\$ 4,500.00	\$ 9,293.39	\$ 8,499.98
8191	DROP INLET DI-10H TY. I,L=12'	EA	\$ 4,500.00	\$ 8,163.07	\$ 5,721.02
8192	DROP INLET DI-10H TY. I,L=14'	EA	\$ 4,700.00	\$ 4,700.00	\$ 4,700.00
8193	DROP INLET DI-10H TY. I,L=16'	EA	\$ 4,700.00	\$ 6,900.00	\$ 6,166.67
8194	DROP INLET DI-10H TY. I,L=18'	EA	\$ 5,861.22	\$ 5,861.22	\$ 5,861.22
8195	DROP INLET DI-10H TY. I,L=20'	EA	\$ 13,000.00	\$ 13,000.00	\$ 13,000.00
8198	DROP INLET DI-10H TY. II,L=8'	EA	\$ 11,777.66	\$ 11,777.66	\$ 11,777.66
8201	DROP INLET DI-10H TY. II,L=14'	EA	\$ 8,625.13	\$ 8,625.13	\$ 8,625.13
8221	DROP INLET DI-10I TY. I,L=8'	EA	\$ 5,861.22	\$ 5,861.22	\$ 5,861.22
8222	DROP INLET DI-10I TY. I,L=10'	EA	\$ 7,881.19	\$ 7,881.19	\$ 7,881.19
8250	DROP INLET DI-10K TY. I,L=4'	EA	\$ 6,100.00	\$ 6,100.00	\$ 6,100.00
8251	DROP INLET DI-10K TY. I,L=6'	EA	\$ 5,700.00	\$ 5,700.00	\$ 5,700.00
8255	DROP INLET DI-10K TY. I,L=14'	EA	\$ 6,384.64	\$ 8,500.00	\$ 6,619.68
8262	DROP INLET DI-10K TY. II,L=8'	EA	\$ 8,400.00	\$ 8,400.00	\$ 8,400.00
8263	DROP INLET DI-10K TY. II,L=10'	EA	\$ 8,200.00	\$ 8,200.00	\$ 8,200.00
8264	DROP INLET DI-10K TY. II,L=12'	EA	\$ 8,600.00	\$ 8,900.00	\$ 8,660.00
8270	DROP INLET DI-10K TY. III,L=4'	EA	\$ 7,674.94	\$ 7,674.94	\$ 7,674.94
8271	DROP INLET DI-10K TY. III,L=6'	EA	\$ 8,024.81	\$ 8,024.81	\$ 8,024.81
8273	DROP INLET DI-10K TY. III,L=10'	EA	\$ 10,088.45	\$ 10,088.45	\$ 10,088.45
8275	DROP INLET DI-10K TY. III,L=14'	EA	\$ 7,866.45	\$ 7,866.45	\$ 7,866.45
8276	DROP INLET DI-10K TY. III,L=16'	EA	\$ 8,065.33	\$ 8,065.33	\$ 8,065.33

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
8280	DROP INLET DI-10L TY. I,L=6'	EA	\$ 6,500.00	\$ 6,500.00	\$ 6,500.00
8293	DROP INLET DI-10L TY. II,L=12'	EA	\$ 8,100.00	\$ 8,100.00	\$ 8,100.00
8303	DROP INLET DI-10L TY. III,L=12'	EA	\$ 7,836.98	\$ 7,836.98	\$ 7,836.98
8304	DROP INLET DI-10L TY. III,L=14'	EA	\$ 7,906.96	\$ 7,906.96	\$ 7,906.96
8511	DROP INLET DI-14B TY. I,L=8'	EA	\$ 13,906.36	\$ 13,906.36	\$ 13,906.36
8513	DROP INLET DI-14B TY. I,L=12'	EA	\$ 7,660.22	\$ 7,660.22	\$ 7,660.22
8515	DROP INLET DI-14B TY. I,L=16'	EA	\$ 7,711.77	\$ 7,711.77	\$ 7,711.77
8517	DROP INLET DI-14B TY. I,L=20'	EA	\$ 7,741.23	\$ 7,741.23	\$ 7,741.23
8531	DROP INLET DI-14C TY. I,L=8'	EA	\$ 9,564.25	\$ 9,564.25	\$ 9,564.25
8532	DROP INLET DI-14C TY. I,L=10'	EA	\$ 11,015.30	\$ 11,015.30	\$ 11,015.30
8533	DROP INLET DI-14C TY. I,L=12'	EA	\$ 7,814.89	\$ 7,814.89	\$ 7,814.89
8540	DROP INLET DI-14C TY. II,L=6'	EA	\$ 12,064.92	\$ 12,064.92	\$ 12,064.92
8560	DROP INLET DI-14E TY. I,L=4'	EA	\$ 7,697.05	\$ 7,697.05	\$ 7,697.05
8561	DROP INLET DI-14E TY. I,L=6'	EA	\$ 7,623.39	\$ 7,623.39	\$ 7,623.39
8562	DROP INLET DI-14E TY. I,L=8'	EA	\$ 7,733.86	\$ 7,733.86	\$ 7,733.86
8571	DROP INLET DI-14E TY. II,L=6'	EA	\$ 13,736.94	\$ 13,736.94	\$ 13,736.94
8572	DROP INLET DI-14E TY. II,L=8'	EA	\$ 11,158.93	\$ 11,158.93	\$ 11,158.93
8573	DROP INLET DI-14E TY. II,L=10'	EA	\$ 12,285.89	\$ 12,285.89	\$ 12,285.89
8574	DROP INLET DI-14E TY. II,L=12'	EA	\$ 14,466.15	\$ 14,466.15	\$ 14,466.15
8576	DROP INLET DI-14E TY. II,L=16'	EA	\$ 17,125.17	\$ 17,125.17	\$ 17,125.17
8578	DROP INLET DI-14E TY. II,L=20'	EA	\$ 15,777.25	\$ 15,777.25	\$ 15,777.25
8602	DROP INLET DI-14F TY. I,L=8'	EA	\$ 7,586.56	\$ 7,586.56	\$ 7,586.56
8608	DROP INLET DI-14F TY. I,L=20'	EA	\$ 9,335.17	\$ 9,335.17	\$ 9,335.17
8900	DROP INLET DI-12,L=4'	EA	\$ 2,700.00	\$ 2,700.00	\$ 2,700.00
8902	DROP INLET DI-12,L=6'	EA	\$ 3,300.00	\$ 3,300.00	\$ 3,300.00
8904	DROP INLET DI-12,L=8'	EA	\$ 3,900.00	\$ 8,650.00	\$ 5,616.67
8906	DROP INLET DI-12,L=10'	EA	\$ 4,300.00	\$ 7,000.00	\$ 5,650.00
8914	DROP INLET DI-12A,L=6'	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
8924	DROP INLET DI-12B,L=4'	EA	\$ 2,450.00	\$ 2,450.00	\$ 2,450.00
8926	DROP INLET DI-12B,L=6'	EA	\$ 4,000.00	\$ 4,198.23	\$ 4,099.12
8930	DROP INLET DI-12B,L=8'	EA	\$ 4,920.00	\$ 4,920.00	\$ 4,920.00
8962	DROP INLET DI-13 TY.I	EA	\$ 3,000.00	\$ 7,719.14	\$ 5,279.04
8965	DROP INLET DI-13 TY.II	EA	\$ 5,500.00	\$ 9,899.40	\$ 8,229.64
9046	MANHOLE MH-1	LF	\$ 550.00	\$ 1,600.00	\$ 1,400.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
9055	MANHOLE MH-2	LF	\$ 325.00	\$ 3,792.10	\$ 777.42
9056	MANHOLE MH-1 OR 2	LF	\$ 220.00	\$ 1,617.52	\$ 846.51
9057	FRAME & COVER MH-1	EA	\$ 247.50	\$ 2,000.00	\$ 761.07
9125	ENERGY DISSIPATOR EG-1	EA	\$ 1,230.96	\$ 1,331.12	\$ 1,297.73
9126	ENERGY DISSIPATOR EG-1A	EA	\$ 1,750.00	\$ 1,750.00	\$ 1,750.00
9148	EROS.CTRL.STONE CL.A1 EC-1	TON	\$ 31.70	\$ 500.00	\$ 72.58
9149	EROS.CTRL.STONE CL. A1 EC-1	SY	\$ 33.74	\$ 122.40	\$ 65.51
9150	EROS.CTRL.STONE CL. I, EC-1	TON	\$ 24.00	\$ 550.00	\$ 84.16
9151	EROS.CTRL.STONE CL. I, EC-1	SY	\$ 35.00	\$ 120.00	\$ 47.03
9152	EROS.CTRL.STONE CL. II, EC-1	TON	\$ 25.00	\$ 270.00	\$ 107.16
9155	GABIONS	CY	\$ 178.00	\$ 500.00	\$ 250.99
9165	PIPE SPILLOUT PS-2	EA	\$ 3,400.00	\$ 3,400.00	\$ 3,400.00
9185	PAVED DITCH PG-2A	SY	\$ 65.00	\$ 420.00	\$ 99.96
9215	PAVED DITCH PG-5	SY	\$ 80.00	\$ 420.00	\$ 107.00
9225	PAVED FLUME PG-4	SY	\$ 50.00	\$ 230.00	\$ 93.05
9248	DITCH FLUME CONNECTOR PG-7	EA	\$ 2,000.00	\$ 2,966.36	\$ 2,483.18
9250	SLOPE DRAIN	EA	\$ 100.00	\$ 9,121.00	\$ 1,826.48
10000	LIME	TON	\$ 200.00	\$ 200.00	\$ 200.00
10011	HYDRAULIC CEMENT	TON	\$ 140.00	\$ 200.00	\$ 181.48
10013	CEM.STAB.AGGR.MATL.NO. 21A	TON	\$ 40.00	\$ 60.00	\$ 56.18
10017	CEM.S.AGR.BAS.MATL.TY.I N.21A	TON	\$ 45.00	\$ 75.00	\$ 56.61
10041	CO.MAT.FINE AGGR.OR AGGR.NO.10	TON	\$ 30.00	\$ 30.00	\$ 30.00
10062	ASPH-STAB. OPEN-GRADED MATERIAL	TON	\$ 192.89	\$ 225.00	\$ 206.76
10065	AGGR. MATL. NO. 1	TON	\$ 0.01	\$ 133.00	\$ 30.61
10068	AGGR. MATL. NO. 25 OR 26	TON	\$ 60.00	\$ 60.00	\$ 60.00
10090	AGGR. MATL. NO. 21A	TON	\$ 30.00	\$ 60.00	\$ 46.77
10099	AGGR. MATL. NO. 21A OR 21B	TON	\$ 28.00	\$ 145.00	\$ 76.51
10100	AGGR. MATL. NO. 21B	TON	\$ 20.00	\$ 80.00	\$ 35.48
10103	AGGR. MATL. NO. 25 OR 26	TON	\$ 21.35	\$ 57.00	\$ 36.39
10113	AGGR.BASE MAT.TY. I NO.21A OR 21B	TON	\$ 19.57	\$ 19.57	\$ 19.57
10121	AGGR.BASE MAT.TY. I NO.21A OR 21B	TON	\$ 20.00	\$ 150.00	\$ 34.24
10122	AGGR.BASE MAT.TY. I NO.21A OR 21B	CY	\$ 154.69	\$ 154.69	\$ 154.69
10123	AGGR. BASE MATL. TY. I NO. 21A	TON	\$ 18.00	\$ 58.00	\$ 23.35
10128	AGGR. BASE MATL. TY. I NO. 21B	TON	\$ 0.01	\$ 1,000.00	\$ 28.88

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
10239	AGGR. MATL. NO. 21B	TON	\$ 55.00	\$ 55.00	\$ 55.00
10241	AGGR.BASE MAT.TY. I NO.21A OR 21B	TON	\$ 88.17	\$ 88.17	\$ 88.17
10416	LIQUID ASPHALT	GAL	\$ 3.00	\$ 16.00	\$ 5.27
10417	TACK COAT	GAL	\$ 0.01	\$ 70.99	\$ 1.43
10423	BLOTTED SEAL COAT TY. C-1	SY	\$ 4.70	\$ 4.70	\$ 4.70
10424	BLOTTED SEAL COAT TY. D	SY	\$ 5.20	\$ 644.43	\$ 10.24
10468	COVER MATL. AGGR. NO. 68	TON	\$ 60.00	\$ 220.00	\$ 117.14
10478	COVER MATL. AGGR. NO. 78	TON	\$ 95.00	\$ 166.77	\$ 164.29
10480	COVER MATL. AGGR. NO. 8	TON	\$ 23.00	\$ 550.00	\$ 269.56
10495	PILOT VEHICLE	HR	\$ 0.01	\$ 57.75	\$ 23.91
10603	ASPHALT CONCRETE TY. SM-19.0A	TON	\$ 54.19	\$ 210.00	\$ 55.24
10604	ASPHALT CONCRETE TY. SM-19.0D	TON	\$ 75.19	\$ 75.19	\$ 75.19
10607	ASPHALT CONCRETE TY. SM-12.5A	TON	\$ 56.95	\$ 350.00	\$ 98.68
10608	ASPHALT CONCRETE TY. SM-12.5D	TON	\$ 74.68	\$ 755.25	\$ 94.71
10609	ASPHALT CONC. TY. SM-12.5E	TON	\$ 93.47	\$ 550.00	\$ 120.80
10610	ASPHALT CONCRETE TY. IM-19.0A	TON	\$ 70.00	\$ 300.00	\$ 102.80
10611	ASPHALT CONCRETE TY. IM-19.0D	TON	\$ 70.00	\$ 275.00	\$ 96.32
10612	ASPHALT CONCRETE TY. IM-19.0E	TON	\$ 99.00	\$ 99.00	\$ 99.00
10614	ASPHALT CONCRETE TY. IM-19.0E	TON	\$ 86.13	\$ 142.00	\$ 97.58
10625	FLX.PAV.TIE-IN PLANING 0"-2"	SY	\$ 5.00	\$ 140.00	\$ 19.34
10627	FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"	SY	\$ 5.52	\$ 22.00	\$ 18.04
10628	FLEXIBLE PAVE.PLANING 0"-2"	SY	\$ 1.37	\$ 84.36	\$ 4.35
10629	FLEXIBLE PAVE. PLANING ABOVE 2"-4"	SY	\$ 2.26	\$ 45.00	\$ 7.34
10630	FLEX PAVEMENT PLANING ABOVE 4"	SY	\$ 10.00	\$ 50.00	\$ 33.67
10635	ASPHALT CONC.TY. SM-9.5A	TON	\$ 85.03	\$ 520.00	\$ 118.67
10636	ASPHALT CONC.TY. SM-9.5D	TON	\$ 78.00	\$ 1,200.00	\$ 122.90
10637	ASPHALT CONCRETE TY. SM-9.5E	TON	\$ 122.00	\$ 450.00	\$ 131.56
10642	ASPHALT CONCRETE TY. BM-25.0A	TON	\$ 61.00	\$ 1,800.00	\$ 94.43
10643	ASPHALT CONCRETE TY. BM-25.0D	TON	\$ 69.49	\$ 2,995.86	\$ 97.07
10652	STONE MATRIX ASPH. SMA-12.5 64H-22	TON	\$ 150.00	\$ 150.00	\$ 150.00
10700	RUMBLE STRIP, ASPHALT	LF	\$ 0.08	\$ 62.19	\$ 0.42
10701	LIQ.ASPH. RUMBLE STRIP COATING	SY	\$ 0.25	\$ 354.96	\$ 1.17
10706	PAVEMENT SHOULDER WEDGE PREP.	LF	\$ 0.01	\$ 0.92	\$ 0.19
10791	PLAIN HYDR. CEM.CONC. PAVE. 9"	SY	\$ 199.78	\$ 199.78	\$ 199.78

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
10881	REINF. HYDR.CEM.CONC. PAVE. 8"	SY	\$ 114.65	\$ 114.65	\$ 114.65
11020	CONC. CL. A4 BRIDGE APPR. SLAB	CY	\$ 499.40	\$ 499.40	\$ 499.40
11040	CONCRETE ENTRANCE PAVE. 7"	SY	\$ 80.00	\$ 185.00	\$ 98.18
12020	STD. CURB CG-2	LF	\$ 18.47	\$ 85.00	\$ 27.92
12022	RADIAL CURB CG-2	LF	\$ 19.50	\$ 130.00	\$ 30.29
12030	STD. CURB CG-3	LF	\$ 18.47	\$ 145.00	\$ 38.35
12032	RADIAL CURB CG-3	LF	\$ 19.50	\$ 85.00	\$ 35.36
12111	STD. MED. CURB MC-1	LF	\$ 37.00	\$ 70.00	\$ 37.24
12311	ASPHALT CONC. CURB MC-3	LF	\$ 241.42	\$ 241.42	\$ 241.42
12322	ASPHALT CONC. CURB TY. MC-3B	LF	\$ 5.90	\$ 530.00	\$ 20.91
12323	ASPHALT CONC. CURB TY. MC-3C	LF	\$ 20.00	\$ 20.00	\$ 20.00
12505	ASPH.CONC.CURB BACKUP MATL.	TON	\$ 100.00	\$ 1,000.00	\$ 177.18
12600	STD. COMB. CURB & GUTTER CG-6	LF	\$ 19.00	\$ 130.00	\$ 24.99
12610	RAD. COMB. CURB & GUTTER CG-6	LF	\$ 21.55	\$ 130.00	\$ 29.53
12700	STD. COMB. CURB & GUTTER CG-7	LF	\$ 20.52	\$ 110.00	\$ 29.96
12710	RAD. COMB. CURB & GUTTER CG-7	LF	\$ 24.00	\$ 110.00	\$ 29.77
12910	ENTRANCE GUTTER CG-9A	SY	\$ 99.00	\$ 107.80	\$ 99.51
12920	ENTRANCE GUTTER CG-9B	SY	\$ 320.00	\$ 320.00	\$ 320.00
12940	ENTRANCE GUTTER CG-9D	SY	\$ 81.00	\$ 159.00	\$ 104.12
13102	RAD. COMB. CURB & GUTTER CG-11	LF	\$ 21.55	\$ 27.40	\$ 23.59
13108	CG-12 DETECTABLE WARNING SURFACE	SY	\$ 60.00	\$ 1,040.00	\$ 375.93
13114	ENTRANCE GUTTER CG-13	SY	\$ 82.09	\$ 150.00	\$ 96.60
13212	R/W MONUMENT RM-2	EA	\$ 115.72	\$ 252.00	\$ 186.33
13215	MAILBOX POST, SINGLE	EA	\$ 145.00	\$ 700.00	\$ 248.08
13217	MAILBOX POST, MULTIPLE	EA	\$ 50.00	\$ 50.00	\$ 50.00
13220	HYDR. CEMENT CONC. SIDEWALK 4"	SY	\$ 40.00	\$ 442.51	\$ 56.35
13222	HYDR. CEMENT CONC. SIDEWALK 7"	SY	\$ 59.90	\$ 400.00	\$ 103.49
13224	EXPOSED AGGR. SIDEWALK 4"	SY	\$ 61.90	\$ 61.90	\$ 61.90
13232	GEOTEXTILE DRAINAGE FABRIC	SY	\$ 0.65	\$ 10.00	\$ 2.16
13263	INSTALL SALV. GUARDRAIL	LF	\$ 15.00	\$ 15.00	\$ 15.00
13268	REMOVE EX. GUARDRAIL TERMINAL	EA	\$ 20.00	\$ 250.00	\$ 136.53
13280	GUARDRAIL GR-MGS1	LF	\$ 16.00	\$ 685.98	\$ 19.86
13281	GUARDRAIL GR-MGS1A	LF	\$ 15.00	\$ 62.22	\$ 26.43
13282	GUARDRAIL GR-MGS1, 9' POST	LF	\$ 20.00	\$ 45.00	\$ 24.87

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
13283	RADIAL GUARDRAIL GR-MGS1	LF	\$ 15.00	\$ 50.00	\$ 21.99
13284	RADIAL GUARDRAIL GR-MGS1A	LF	\$ 15.00	\$ 60.00	\$ 26.79
13285	RADIAL GUARDRAIL GR-MGS1, 9' POST	LF	\$ 15.00	\$ 50.00	\$ 27.84
13286	GUARDRAIL TERMINAL GR-MGS2	EA	\$ 1,700.00	\$ 6,000.00	\$ 2,637.59
13287	GUARDRAIL END ANCHORAGE GR-MGS3	EA	\$ 600.00	\$ 4,856.00	\$ 940.42
13288	GUARDRAIL HEIGHT TRANSITION GR-MGS4	EA	\$ 100.00	\$ 2,600.00	\$ 593.43
13290	GUARDRAIL GR-8 NCHRP 350 TL-3	LF	\$ 5.00	\$ 20.00	\$ 14.05
13291	RAD.GRDRAIL GR-8 NCHRP 350 TL-3	LF	\$ 15.00	\$ 30.00	\$ 18.64
13292	GUARDRAIL GR-8A NCHRP 350 TL-3	LF	\$ 12.00	\$ 30.00	\$ 14.67
13293	RAD.GRDRAIL GR-8A NCHRP 350TL-3	LF	\$ 20.00	\$ 30.00	\$ 20.74
13294	GUARDRAIL GR-8B NCHRP 350 TL-3	LF	\$ 16.00	\$ 30.00	\$ 22.58
13295	RADIAL GUARDRAIL GR-8B NCHRP 350 TL-3	LF	\$ 34.00	\$ 35.00	\$ 34.07
13310	GUARDRAIL TERMINAL GR-6 NCHRP 350	LF	\$ 10.00	\$ 175.00	\$ 92.44
13312	GUARDRAIL TERMINAL GR-7 NCHRP 350	EA	\$ 100.00	\$ 3,000.00	\$ 1,827.83
13315	GUARDRAIL TERMINAL GR-11	EA	\$ 375.00	\$ 1,500.00	\$ 658.53
13320	GUARDRAIL GR-2	LF	\$ 10.00	\$ 42.00	\$ 15.79
13321	GUARDRAIL GR-2 7' POST	LF	\$ 22.00	\$ 23.00	\$ 22.64
13322	GUARDRAIL GR-2 8' POST	LF	\$ 12.00	\$ 44.00	\$ 21.29
13323	GUARDRAIL GR-2A	LF	\$ 15.00	\$ 50.00	\$ 24.20
13331	RAD. GUARDRAIL GR-2	LF	\$ 12.00	\$ 37.00	\$ 19.21
13333	RAD. GUARDRAIL GR-2A	LF	\$ 15.00	\$ 30.00	\$ 20.22
13335	GUARDRAIL GR-3	LF	\$ 2.00	\$ 10.00	\$ 3.41
13336	GUARDRAIL TERMINAL GR-3	EA	\$ 100.00	\$ 1,000.00	\$ 294.12
13345	ALT.BREAKAWAY CABLE TERM. GR-9	EA	\$ 0.01	\$ 6,500.00	\$ 2,412.06
13346	REMOVE GR-7 TERMINAL	EA	\$ 0.01	\$ 2,000.00	\$ 499.42
13349	GUARDRAIL TER.SITE PREPARATION	EA	\$ 10.00	\$ 1,500.00	\$ 657.68
13355	GUARDRAIL GR-10	LF	\$ 14.50	\$ 40.00	\$ 26.38
13359	GUARDRAIL TER. GR-8 TYPE II	EA	\$ 1.00	\$ 225.00	\$ 158.50
13375	RAILING, TEXAS T-6	LF	\$ 25.00	\$ 175.00	\$ 70.31
13383	FIXED OBJECT ATTACH. GR-FOA-1 TY. I	EA	\$ 500.00	\$ 3,574.60	\$ 2,114.84
13384	FIXED OBJECT ATTACH. GR-FOA-1 TY. II	EA	\$ 1.00	\$ 1,600.00	\$ 572.89
13385	FIXED OBJECT ATTACH. GR-FOA-3 TY. I	EA	\$ 500.00	\$ 2,000.00	\$ 1,385.08
13386	FIXED OBJECT ATTACH. GR-FOA-3 TY.II	EA	\$ 175.00	\$ 868.87	\$ 438.08
13389	FIXED OBJECT ATTACH. GR-FOA-4 TY. I	EA	\$ 1,500.00	\$ 3,246.00	\$ 1,904.60

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
13390	FIXED OBJECT ATTACH. GR-FOA-4 TY. II	EA	\$ 450.00	\$ 5,894.12	\$ 2,076.56
13391	FIXED OBJECT ATTACH. GR-FOA-4 TY. III	EA	\$ 300.00	\$ 2,164.00	\$ 945.47
13392	FIXED OBJECT ATTACH. GR-FOA-2 TY. I	EA	\$ 500.00	\$ 4,000.00	\$ 1,975.34
13393	FIXED OBJECT ATTACH. GR-FOA-2 TY. II	EA	\$ 1.00	\$ 2,500.00	\$ 587.23
13421	MEDIAN BARRIER MB-3	LF	\$ 21.00	\$ 72.00	\$ 26.95
13422	MEDIAN BARRIER MB-3A	LF	\$ 35.00	\$ 40.00	\$ 38.87
13460	MEDIAN BARRIER MB-7D	LF	\$ 8.00	\$ 251.35	\$ 66.02
13461	MEDIAN BARRIER MB-7E	LF	\$ 193.58	\$ 410.00	\$ 285.94
13462	MEDIAN BARRIER MB-7F	LF	\$ 22.00	\$ 300.00	\$ 101.48
13470	MEDIAN BARRIER MB-9A	LF	\$ 100.00	\$ 300.00	\$ 150.00
13480	CABLE BARRICADE CR-1	EA	\$ 1,400.00	\$ 3,500.00	\$ 1,838.33
13485	MEDIAN BARRIER MB-8A TYPE I	LF	\$ 222.00	\$ 222.73	\$ 222.70
13486	MEDIAN BARRIER MB-8A TYPE II	LF	\$ 254.38	\$ 254.38	\$ 254.38
13487	MEDIAN BARRIER MB-8A TYPE III	LF	\$ 230.00	\$ 728.11	\$ 281.01
13495	TRAF. BARR. SER. CONC. SGL FC PAR.MB-10A	LF	\$ 20.10	\$ 90.00	\$ 44.21
13496	TRAF. BARR. SER. CONC. DBL FC PAR.MB-11A	LF	\$ 1.00	\$ 110.00	\$ 34.36
13500	SIGN ISLAND SI-1	EA	\$ 4,104.71	\$ 4,104.71	\$ 4,104.71
13502	SIGN ISLAND SI-2	SY	\$ 112.88	\$ 112.88	\$ 112.88
13510	DIRECTIONAL ISLAND CURB SI-3	LF	\$ 18.47	\$ 33.75	\$ 19.43
13520	RETAINING WALL RW-2	CY	\$ 850.00	\$ 1,160.00	\$ 928.66
13530	RETAINING WALL RW-3	CY	\$ 493.18	\$ 4,701.80	\$ 931.39
13540	CONC. CLASS A3 RETAINING WALL	CY	\$ 625.00	\$ 2,000.00	\$ 716.67
13561	POROUS BACKFILL	CY	\$ 80.00	\$ 147.95	\$ 92.81
13565	RETAINING WALL EXCAVATION	CY	\$ 8.81	\$ 99.95	\$ 37.47
13592	TRAF.BAR.SER.GD.RAIL TER.GR-6	LF	\$ 160.00	\$ 160.00	\$ 160.00
13600	IMPACT ATTENUATION UNIT	EA	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
13601	BULL NOSE BARRIER	EA	\$ 100.00	\$ 12,100.00	\$ 4,827.27
13603	IMPACT ATTEN. TY.1 TL-3, LOW MAINTENANCE	EA	\$ 34,335.00	\$ 40,000.00	\$ 37,167.50
13604	IMPACT ATTEN.SER. TY. 1 TL-3, >=40 MPH	EA	\$ 407.00	\$ 27,500.00	\$ 11,951.56
13605	IMPACT ATTEN.SER.TY.1 TL-2,<40 MPH	EA	\$ 5,500.00	\$ 21,350.00	\$ 8,781.37
13606	IMPCT ATTEN. STD.IA-2 TL-2 <40MPH DES.SP	EA	\$ 5,300.00	\$ 20,000.00	\$ 14,242.65
13607	IMPCT ATTN. ST.IA-1, TL-3,>=40MPH DES.SP	EA	\$ 3,950.00	\$ 74,000.00	\$ 12,862.80
13610	IMPACT ATT.SER.TY.III TL-3>45 MPH DES SP	EA	\$ 3,600.00	\$ 3,600.00	\$ 3,600.00
13611	IMPACT ATTENUATOR SER. TYPE I	EA	\$ 2,000.00	\$ 35,000.00	\$ 9,580.17

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
13623	IMPACT ATTEN. SER. TYPE II-12	EA	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
13750	SOUND WALL COLOR COATING	SY	\$ 1.00	\$ 23.78	\$ 15.42
13752	STR.MOUNTED SOUND BARR.WALL ABSORPTIVE	SF	\$ 45.00	\$ 45.00	\$ 45.00
13755	SOUND BARRIER WALL ABSORPTIVE	SF	\$ 80.00	\$ 80.00	\$ 80.00
13810	RETAINING STRUCTURE	SF	\$ 15.14	\$ 15.14	\$ 15.14
14100	REMOVE SIDEWALK AND ENTRANCE	SY	\$ 8.00	\$ 100.00	\$ 33.43
14120	REMOVE COMB. CURB AND GUTTER	LF	\$ 6.00	\$ 150.00	\$ 18.71
14260	CRUSHER RUN AGGR. NO. 25 OR 26	TON	\$ 20.00	\$ 158.54	\$ 56.21
14270	AGGR. MATL. NO. 25 OR 26	TON	\$ 28.00	\$ 100.00	\$ 43.99
14280	COARSE AGGREGATE NO.8	TON	\$ 45.00	\$ 45.00	\$ 45.00
14300	CEMENT CONCRETE SIDEWALK 4"	SY	\$ 66.00	\$ 110.00	\$ 91.96
14350	BORROW EXCAVATION	CY	\$ 25.00	\$ 25.00	\$ 25.00
14380	PAVEMENT RESTORATION	TON	\$ 75.00	\$ 300.00	\$ 152.78
14406	6" PIPE UNDERDRAIN	LF	\$ 53.23	\$ 53.23	\$ 53.23
14411	PIPE TIE IN	EA	\$ 0.01	\$ 6,000.00	\$ 2,675.96
14414	CURB CG-2	LF	\$ 30.00	\$ 45.00	\$ 32.69
14416	COMB. CURB & GUTTER CG-6	LF	\$ 35.70	\$ 35.70	\$ 35.70
14440	SAW CUT SIDEWALK	LF	\$ 1.00	\$ 10.00	\$ 7.63
14450	SAW CUT CURB, GUTTER AND ENTRANCES	LF	\$ 5.00	\$ 25.00	\$ 9.88
14500	CLASS A-3 CONCRETE	CY	\$ 50.00	\$ 860.00	\$ 511.09
14502	REINFORCING STEEL	LB	\$ 0.65	\$ 10.00	\$ 9.41
14504	STEEL DROP INLET FRAME	EA	\$ 550.00	\$ 550.00	\$ 550.00
14506	DI-PRECAST TOP VARIOUS TYPES	EA	\$ 1,700.00	\$ 1,700.00	\$ 1,700.00
15301	PATCH.CEM.CONC.PAVE. TY. I	SY	\$ 125.00	\$ 400.00	\$ 175.77
15302	PATCH.CEM.CONC.PAVE. TY. II	SY	\$ 125.00	\$ 290.00	\$ 171.39
15303	PATCH.CEM.CONC.PAVE. TY. III-P	SY	\$ 450.00	\$ 785.00	\$ 538.16
15305	PATCH.CEM.CONC.PAVE.TY. IV-A	SY	\$ 178.00	\$ 261.50	\$ 211.29
15321	CLEAN AND RESEAL LONG. JOINT	LF	\$ 1.45	\$ 6.00	\$ 2.90
15322	CLEAN AND RESEAL TRAN. JOINT	LF	\$ 1.45	\$ 6.00	\$ 3.98
15350	GRIND CONCRETE PAVEMENT	SY	\$ 11.00	\$ 11.00	\$ 11.00
16110	EMUL. ASPH. SLURRY SEAL TYPE A	SY	\$ 2.12	\$ 2.27	\$ 2.21
16120	EMUL. ASPH. SLURRY SEAL TYPE B	SY	\$ 1.92	\$ 2.22	\$ 2.07
16130	EMUL. ASPH. SLURRY SEAL TYPE C	SY	\$ 2.00	\$ 2.42	\$ 2.13
16144	LATEX MOD. EMUL. TREAT. TYPE B	TON	\$ 250.00	\$ 284.21	\$ 266.27

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
16145	LATEX MOD. EMUL. TREAT. TYPE C	TON	\$ 183.46	\$ 282.06	\$ 209.73
16146	LATEX MOD.EMUL.TREAT.RUTFILLING	TON	\$ 275.00	\$ 275.00	\$ 275.00
16161	MODIFIED SINGLE SEAL	SY	\$ 0.96	\$ 2.48	\$ 1.24
16162	MODIFIED DOUBLE SEAL	SY	\$ 1.51	\$ 4.70	\$ 1.95
16242	AGR.BASE MAT.TY.I OR II NO. 21A OR21B	TON	\$ 0.01	\$ 500.00	\$ 35.93
16249	NONTRACKING TACK COAT	GAL	\$ 3.15	\$ 3.15	\$ 3.15
16260	LIQUID ASPHALT MATL. CRS-2L	GAL	\$ 15.00	\$ 28.00	\$ 26.22
16326	ASPH. CONC. TY. SM-4.75A	TON	\$ 78.00	\$ 92.85	\$ 85.59
16327	ASPH. CONC. TY. SM-4.75D	TON	\$ 66.57	\$ 66.57	\$ 66.57
16330	ASPH. CONC. TY. SM-9.0A	TON	\$ 58.75	\$ 100.00	\$ 66.79
16335	ASPH. CONC. TY. SM-9.5A	TON	\$ 55.52	\$ 350.00	\$ 71.23
16337	ASPH. CONC. TY. SM-9.5A SL SPOT LEVEL	TON	\$ 85.03	\$ 138.82	\$ 102.66
16340	ASPH. CONC. TY. SM-9.5D	TON	\$ 62.00	\$ 350.00	\$ 78.52
16342	ASPH. CONC. TY. SM-9.5D SL SPOT LEVEL	TON	\$ 130.00	\$ 132.34	\$ 130.39
16345	ASPH. CONC TY. SM-9.5E	TON	\$ 79.00	\$ 160.00	\$ 86.27
16350	ASPH. CONC. TY. SM-12.5A	TON	\$ 46.00	\$ 95.00	\$ 65.63
16355	ASPH. CONC. TY. SM-12.5D	TON	\$ 59.77	\$ 238.00	\$ 78.32
16357	ASPH. CONC. TY. SM-12.5D SL SPOT LEVEL	TON	\$ 50.00	\$ 50.00	\$ 50.00
16360	ASPH. CONC. TY. SM-12.5E	TON	\$ 64.75	\$ 176.00	\$ 75.52
16362	ASPH. CONC. TY. SM-19.0A	TON	\$ 52.06	\$ 302.50	\$ 62.56
16365	ASPH. CONC. TY. IM-19.0A	TON	\$ 54.50	\$ 178.00	\$ 69.44
16370	ASPH. CONC. TY. IM-19.0D	TON	\$ 74.25	\$ 234.39	\$ 86.39
16371	ASPH. CONC. TY. IM-19.0E	TON	\$ 65.00	\$ 100.00	\$ 79.28
16373	ASPH. CONC. TY. IM-19.0A T	TON	\$ 60.00	\$ 150.00	\$ 90.66
16374	ASPH. CONC. TY. IM-19.0D T	TON	\$ 75.00	\$ 241.50	\$ 113.78
16378	THIN HOT MIX ASPHALT CONCRETE	TON	\$ 130.00	\$ 130.00	\$ 130.00
16382	PAVE. REINFORCEMENT FABRIC	SY	\$ 7.00	\$ 7.00	\$ 7.00
16387	MACHINING SHOULDERS	LF	\$ 0.01	\$ 17.00	\$ 0.67
16389	FLEX.PAVE.EDGE PLANING MAINT	SY	\$ 2.28	\$ 4.00	\$ 2.30
16390	ASPH. CONC. TY. BM-25.0A	TON	\$ 55.00	\$ 300.00	\$ 76.35
16392	ASPH. CONC. TY. BM-25.0D	TON	\$ 84.00	\$ 135.75	\$ 86.67
16395	ASPH. CONC. TY. BM-25.0A T	TON	\$ 60.00	\$ 300.00	\$ 88.43
16397	ASPH. CONC. TY. BM-25.0D T	TON	\$ 95.00	\$ 130.78	\$ 129.87
16398	MANUAL SHOULDERS RESTORATION	LF	\$ 0.01	\$ 50.00	\$ 3.07

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
16401	STONE MATRIX ASPH. SMA-9.5 64E-22	TON	\$ 88.00	\$ 109.00	\$ 98.72
16402	STONE MATRIX ASPH. SMA-12.5 64H-22	TON	\$ 108.00	\$ 117.90	\$ 113.78
16403	STONE MATRIX ASPH. SMA-12.5 64E-22	TON	\$ 90.00	\$ 147.50	\$ 110.51
16404	STONE MATRIX ASPH. SMA-19.0 64H-22	TON	\$ 110.00	\$ 110.00	\$ 110.00
16405	STONE MATRIX ASPH. SMA-19.0 64E-22	TON	\$ 90.00	\$ 121.30	\$ 99.41
16502	SURF.PREPARATION & RESTOR. TY. II	TON	\$ 72.00	\$ 500.00	\$ 106.01
16504	SURF.PREPARATION & RESTOR.TY. III	TON	\$ 90.00	\$ 1,380.00	\$ 205.26
16516	FLX.PAV.TIE-IN PLANING 0"-2"	SY	\$ 0.01	\$ 253.56	\$ 5.88
16517	FLEX. PAVE.TIE-IN PLANING ABOVE 2"-4"	SY	\$ 3.54	\$ 25.00	\$ 8.55
16522	FLEXIBLE PAVE.PLANING 0"-2"	SY	\$ 0.31	\$ 85.00	\$ 1.70
16523	FLEXIBLE PAVEMENT PLANING ABOVE 2"-4"	SY	\$ 0.83	\$ 25.00	\$ 3.25
16532	RIGID PAV.TIE-IN PLANING 0"-2"	SY	\$ 0.35	\$ 80.00	\$ 4.54
16535	RIGID PAVEMENT PLANING 0"-2"	SY	\$ 3.00	\$ 3.00	\$ 3.00
17311	W BEAM TERM CONNECTOR	EA	\$ 0.01	\$ 60.00	\$ 32.11
17313	W BEAM END SECT FLARED	EA	\$ 0.01	\$ 60.00	\$ 30.42
17315	W BEAM END SECT BUFFER	EA	\$ 5.00	\$ 60.00	\$ 30.89
17317	W BEAM END SECT ROUNDED	EA	\$ 5.00	\$ 60.00	\$ 37.73
17321	W BEAM BACKUP PLATE	EA	\$ 5.00	\$ 35.00	\$ 6.60
17323	GUARDRAIL BEAM	LF	\$ 5.00	\$ 40.00	\$ 11.71
17325	RADIAL GUARDRAIL BEAM	LF	\$ 9.00	\$ 55.00	\$ 14.36
17327	RUB RAIL	LF	\$ 0.50	\$ 75.00	\$ 9.36
17328	POST 7' WOOD OR STEEL	EA	\$ 1.00	\$ 50.00	\$ 25.50
17329	POST (WOOD, CONC., OR STEEL)	EA	\$ 40.00	\$ 171.00	\$ 64.27
17330	RUB RAIL OFFSET BLOCK	EA	\$ 1.00	\$ 20.00	\$ 7.93
17331	OFFSET BLOCK	EA	\$ 0.50	\$ 66.00	\$ 9.30
17336	BR-GR POST ATTACHMENT VARIOUS TYPES	EA	\$ 100.00	\$ 4,800.00	\$ 349.45
17338	DRILL HOLE	EA	\$ 0.01	\$ 100.00	\$ 14.82
17341	REALIGN POST	EA	\$ 0.01	\$ 500.00	\$ 3.29
17342	STEEL TUBE GR-7	EA	\$ 1.00	\$ 100.00	\$ 55.45
17343	TERMINAL CONNECTOR, GR-7	EA	\$ 1.00	\$ 40.00	\$ 10.82
17344	SOIL PLATE GR-7	EA	\$ 1.00	\$ 25.00	\$ 3.00
17346	BUFFERED END ASSEMBLY GR-7	EA	\$ 1.00	\$ 40.00	\$ 1.63
17348	BREAKAWAY POST GR-7	EA	\$ 1.00	\$ 300.00	\$ 40.04
17351	CABLE ASSEM.& ANCHOR PLATES GR-7	EA	\$ 1.00	\$ 250.00	\$ 36.94

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
17352	STRUT AND YOKE ASSEMBLY GR-7	EA	\$ 1.00	\$ 150.00	\$ 82.16
17353	CABLE GR-3	LF	\$ 1.00	\$ 4.00	\$ 2.50
17355	POST S3X5.7 GR-3	EA	\$ 50.00	\$ 100.00	\$ 66.92
17357	END POST CAPS, GR-3	EA	\$ 1.00	\$ 10.00	\$ 3.57
17359	BEARING PLATE, GR-3	EA	\$ 1.00	\$ 10.00	\$ 5.33
17361	HOOK BOLTS, GR-3	EA	\$ 1.00	\$ 5.00	\$ 2.86
17363	BREAKAWAY ANCHOR ANGLE, GR-3	EA	\$ 1.00	\$ 10.00	\$ 5.00
17365	STEEL TURNBUCKLE CABLE ASSEM. GR-3	EA	\$ 1.00	\$ 70.00	\$ 17.63
17367	SPRING CABLE END ASSEM. GR-3	EA	\$ 1.00	\$ 130.00	\$ 30.26
17369	CONCRETE ANCHOR ASSEMBLY, GR-3	EA	\$ 1.00	\$ 50.00	\$ 14.41
17371	RE-TENSION EXIST. CABLE GUARDRAIL, GR-3	EA	\$ 1.00	\$ 100.00	\$ 42.06
17374	EMERGENCY MOBILIZATION	EA	\$ 3.00	\$ 30,000.00	\$ 673.04
17381	POST STEEL GR-8 BENT PLATE OR S3X5.7 ST	EA	\$ 40.00	\$ 300.00	\$ 47.05
17383	END POST SUPPORT ANGLES, GR-8	EA	\$ 1.00	\$ 25.00	\$ 5.00
17451	GUARDRAIL DELINEATOR	EA	\$ 0.01	\$ 12.00	\$ 3.63
17501	GUARDRAIL BEAM (ST. OWNED)	LF	\$ 0.01	\$ 0.01	\$ 0.01
17503	POST (WOOD, CONC. OR STEEL) (ST. OWNED)	EA	\$ 0.01	\$ 0.01	\$ 0.01
21020	MEDIAN STRIP MS-1	SY	\$ 82.09	\$ 500.00	\$ 109.94
21110	MEDIAN STRIP MS-1A	SY	\$ 90.00	\$ 130.00	\$ 108.71
21215	MEDIAN STRIP MS-2	LF	\$ 10.00	\$ 175.58	\$ 26.31
22501	FENCE FE-W1	LF	\$ 12.00	\$ 30.30	\$ 16.05
22511	FENCE FE-W2	LF	\$ 12.00	\$ 19.00	\$ 14.90
22541	LINE BRACE UNIT FE-W1,FE-W2	EA	\$ 95.00	\$ 541.00	\$ 364.33
22581	CORNER BRACE UNIT FE-W1,FE-W2	EA	\$ 120.00	\$ 600.00	\$ 486.60
22643	FENCE FE-CL	LF	\$ 1.10	\$ 65.00	\$ 17.90
22645	FENCE FE-CL VINYL COATED	LF	\$ 22.00	\$ 22.00	\$ 22.00
22653	LINE BRACE UNIT FE-CL	EA	\$ 125.63	\$ 620.00	\$ 243.81
22655	LINE BR. UNIT FE-CL VINYL COATED	EA	\$ 200.00	\$ 200.00	\$ 200.00
22663	CORNER BRACE UNIT FE-CL	EA	\$ 135.68	\$ 1,500.00	\$ 290.19
22665	CORNER BR.UNIT FE-CL VINYL COATED	EA	\$ 200.00	\$ 200.00	\$ 200.00
22674	GATE FE-CL L=3'	EA	\$ 200.00	\$ 2,300.00	\$ 1,250.00
22675	GATE FE-CL L=10'	EA	\$ 400.00	\$ 500.00	\$ 466.67
22676	GATE FE-CL L=12'	EA	\$ 15.93	\$ 400.00	\$ 143.95
22677	GATE FE-CL L=14'	EA	\$ 400.00	\$ 1,320.00	\$ 1,010.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
22681	FENCE FE-B	LF	\$ 12.00	\$ 50.00	\$ 19.73
22685	FENCE WOOD BOARD	LF	\$ 22.00	\$ 60.00	\$ 26.53
22721	LINE BRACE UNIT FE-B	EA	\$ 175.00	\$ 620.00	\$ 239.50
22741	CORNER BRACE UNIT FE-B	EA	\$ 175.00	\$ 500.00	\$ 381.82
22906	GATE FE-G L=3'	EA	\$ 200.00	\$ 200.00	\$ 200.00
22907	GATE FE-G L=10'	EA	\$ 400.00	\$ 400.00	\$ 400.00
22908	GATE FE-G L=12'	EA	\$ 400.00	\$ 1,790.00	\$ 803.68
22909	GATE FE-G L=14'	EA	\$ 400.00	\$ 2,750.00	\$ 1,966.67
22910	GATE FE-G L=16'	EA	\$ 400.00	\$ 400.00	\$ 400.00
23041	WATER GATE FE-4 TY.I	EA	\$ 800.00	\$ 800.00	\$ 800.00
23042	WATER GATE FE-4 TY.II	EA	\$ 1,100.00	\$ 1,200.00	\$ 1,150.00
23043	WATER GATE FE-4 TY.III	LF	\$ 280.00	\$ 3,200.00	\$ 351.22
23501	FENCE FE-W1 FABRIC ONLY	LF	\$ 6.00	\$ 6.00	\$ 6.00
23511	FENCE FE-W2 FABRIC ONLY	LF	\$ 6.00	\$ 6.00	\$ 6.00
23515	REALIGN FENCE FABRIC	LF	\$ 6.00	\$ 6.00	\$ 6.00
23517	BARBED WIRE	LF	\$ 1.00	\$ 1.00	\$ 1.00
23521	REALIGN BARBED WIRE	LF	\$ 0.50	\$ 0.50	\$ 0.50
23525	POST WOOD	EA	\$ 175.00	\$ 175.00	\$ 175.00
23527	POST METAL	EA	\$ 175.00	\$ 185.00	\$ 177.00
23531	REALIGN POST	EA	\$ 50.00	\$ 50.00	\$ 50.00
23535	POST WOOD 6" X 6"	EA	\$ 175.00	\$ 175.00	\$ 175.00
23537	BRACE 4" X 4" DIAG.	EA	\$ 175.00	\$ 175.00	\$ 175.00
23560	TEMP. SAFETY FENCE 4'	LF	\$ 1.00	\$ 11.00	\$ 2.51
23570	HIGH VISIBILITY FENCE, 4 FEET	LF	\$ 5.03	\$ 19.50	\$ 14.38
24100	ALLAYING DUST	HR	\$ -	\$ 240.00	\$ 31.63
24150	TYPE 3 BARRICADE 4'	EA	\$ 175.00	\$ 1,000.00	\$ 354.43
24152	TYPE 3 BARRICADE 8'	EA	\$ 0.01	\$ 1,150.00	\$ 387.25
24160	TEMPORARY (CONSTRUCTION) SIGN	SF	\$ 0.01	\$ 100.00	\$ 16.31
24260	CR. RUN AGGR. NO. 25 OR 26	TON	\$ 15.00	\$ 65.00	\$ 25.15
24267	TEMPORARY DETECTABLE WARNING STRIP	LF	\$ 15.00	\$ 15.00	\$ 15.00
24268	AUTOMATED FLAGGER ASSISTANCE DEVICE	HR	\$ 100.00	\$ 100.00	\$ 100.00
24269	PORTABLE TEMPORARY RUMBLE STRIP	EA	\$ 300.00	\$ 7,000.00	\$ 1,444.40
24271	GROUP 2 LONGITUDINAL CHANNELIZING DEVICE	LF	\$ 8.00	\$ 100.00	\$ 16.64
24272	TRUCK MOUNTED ATTENUATOR	HR	\$ 0.01	\$ 200.00	\$ 15.96

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
24278	GROUP 2 CHANNELIZING DEVICES	DAY	\$ 0.01	\$ 34.00	\$ 0.56
24279	PORT.CHANGEABLE MESS. SIGN	HR	\$ 0.01	\$ 60.00	\$ 5.08
24281	ELECTRONIC ARROW BOARD	HR	\$ 0.01	\$ 150.00	\$ 3.73
24282	FLAGGER SERVICE	HR	\$ 0.01	\$ 200.00	\$ 23.72
24286	FLEXIBLE POST DELINEATOR	EA	\$ 68.01	\$ 347.42	\$ 105.02
24287	WARNING LIGHT TY. A	DAY	\$ 0.24	\$ 2.00	\$ 0.62
24288	WARNING LIGHT TY. B	DAY	\$ 0.01	\$ 50.00	\$ 1.54
24289	WARNING LIGHT TY. C	DAY	\$ 5.00	\$ 5.00	\$ 5.00
24290	TRAFFIC BARRIER SER. CONC. MB-7D PC	LF	\$ 15.00	\$ 226.29	\$ 33.72
24292	TRAF.BARR.SER.CONC.LATERAL SUP	EA	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
24400	OBSCURING ROADWAY	UNIT	\$ 0.01	\$ 3,500.00	\$ 168.65
24410	DEMO. OF PVMT. COMBINATION	SY	\$ 1.58	\$ 22.04	\$ 6.15
24420	DEMO. OF PAVEMENT RIGID	SY	\$ 4.04	\$ 660.00	\$ 14.89
24430	DEMO. OF PAVEMENT FLEXIBLE	SY	\$ 1.00	\$ 100.00	\$ 8.11
24600	REMOVE EXISTING GUARDRAIL	LF	\$ 0.01	\$ 100.00	\$ 1.51
25002	HANDRAIL HR-1 TYPE I	LF	\$ 105.00	\$ 260.00	\$ 124.83
25003	HANDRAIL HR-1 TYPE II	LF	\$ 120.60	\$ 231.00	\$ 133.80
25004	HANDRAIL HR-1 TYPE III	LF	\$ 139.00	\$ 185.39	\$ 170.95
25505	FIELD OFFICE TY.I	MO	\$ 0.01	\$ 16,000.00	\$ 2,915.69
25506	FIELD OFFICE TY.II	MO	\$ 800.00	\$ 3,069.00	\$ 1,966.78
25507	FIELD OFFICE TY.III	MO	\$ 300.00	\$ 3,000.00	\$ 1,999.37
25561	FORMAL PARTNERING	DAY	\$ 500.00	\$ 13,897.60	\$ 1,549.90
25565	PROGRESS SCHEDULE BASELINE	LS	\$ 500.00	\$ 310,000.00	\$ 21,009.30
25567	PROGRESS SCHEDULE UPDATES	EA	\$ 100.00	\$ 5,000.00	\$ 841.04
25585	CONTRACT REQUIREMENTS	TEC	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
25591	DESIGN BUILD PRELIMINARY ENG	EA	\$ 1.00	\$ 1.00	\$ 1.00
25593	DESIGN BUILD QAQC	EA	\$ 1.00	\$ 1.00	\$ 1.00
26100	ROCKFILL	TON	\$ 32.00	\$ 71.50	\$ 38.01
26116	DRY RIPRAP CL. AI	SY	\$ 74.20	\$ 253.40	\$ 85.31
26117	DRY RIPRAP CL. AI	TON	\$ 24.40	\$ 350.00	\$ 52.35
26119	DRY RIPRAP CL.I 18"	TON	\$ 22.51	\$ 180.00	\$ 38.07
26126	DRY RIPRAP CL.I 26"	SY	\$ 62.80	\$ 122.10	\$ 107.26
26127	DRY RIPRAP CL.I 26"	TON	\$ 28.98	\$ 150.00	\$ 65.47
26239	DRY RIPRAP CL.II 38"	TON	\$ 30.00	\$ 125.00	\$ 61.80

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
26262	DRY RIPRAP CL.III 36"	TON	\$ 25.00	\$ 25.00	\$ 25.00
26267	DRY RIPRAP CL.III 53"	TON	\$ 56.00	\$ 66.00	\$ 61.00
26640	CONCRETE RIPRAP IN BAGS	CY	\$ 1,394.59	\$ 1,394.59	\$ 1,394.59
27000	SEL TREE REMOVAL TRIM AND CLEAN	ACRE	\$ 5,000.00	\$ 7,005.00	\$ 5,668.33
27012	TOPSOIL CLASS A 2"	ACRE	\$ 2,700.00	\$ 38,000.00	\$ 8,529.04
27013	TOPSOIL CLASS A	CY	\$ 18.70	\$ 30.00	\$ 25.29
27022	TOPSOIL CLASS B 2"	ACRE	\$ 1.00	\$ 21,948.69	\$ 12,705.38
27023	TOPSOIL CLASS B	CY	\$ 12.00	\$ 500.00	\$ 44.24
27100	PERMANENT SEED	LB	\$ 5.00	\$ 55.00	\$ 11.06
27101	TEMPORARY SEED	LB	\$ 2.00	\$ 200.00	\$ 15.26
27102	REGULAR SEED	LB	\$ 2.96	\$ 155.00	\$ 15.53
27103	OVERSEEDING	LB	\$ 1.00	\$ 200.00	\$ 9.11
27104	LEGUME SEED	LB	\$ 14.00	\$ 160.00	\$ 42.36
27105	LEGUME OVERSEEDING	LB	\$ 1.00	\$ 180.00	\$ 40.04
27110	HYDRAULIC EROSION CONTROL PRODUCT TYPE 1	SY	\$ 0.09	\$ 10.00	\$ 0.99
27111	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2	SY	\$ 0.01	\$ 25.00	\$ 0.92
27112	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3	SY	\$ 0.01	\$ 51.18	\$ 1.00
27113	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4	SY	\$ 0.89	\$ 52.39	\$ 1.34
27120	SEDIMENT RETENTION ROLL 18" MIN	LF	\$ 3.58	\$ 12.10	\$ 7.28
27210	FERTILIZER 10-20-10	LB	\$ 2.00	\$ 2.00	\$ 2.00
27215	FERTILIZER 15-30-15	LB	\$ -	\$ 35.00	\$ 1.50
27226	FERTILIZER 46-0-0	LB	\$ 1.10	\$ 5.00	\$ 1.50
27230	FERTILIZER NITROGEN - N	LB	\$ 0.41	\$ 167.50	\$ 1.79
27231	FERTILIZER PHOSPHOROUS - P	LB	\$ 0.41	\$ 138.87	\$ 1.71
27232	FERTILIZER POTASSIUM - K	LB	\$ 0.41	\$ 275.00	\$ 1.89
27250	LIME	TON	\$ 100.00	\$ 1,250.00	\$ 216.44
27284	EROSION CONTROL MULCH	SY	\$ 0.28	\$ 4.00	\$ 0.56
27288	EROSION CONTROL MULCH	ACRE	\$ 1.00	\$ 1.00	\$ 1.00
27300	SOD	SY	\$ 3.50	\$ 50.00	\$ 9.96
27318	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1	SY	\$ 0.50	\$ 18.00	\$ 2.94
27319	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2	SY	\$ 0.25	\$ 12.00	\$ 2.78
27320	ROLLED EROSION CTRL EC-2 TYPE 3	SY	\$ 1.29	\$ 6.50	\$ 3.73
27321	ROLLED EROSION CTRL EC-2 TYPE 4	SY	\$ 1.00	\$ 25.00	\$ 3.00
27325	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1	SY	\$ 1.48	\$ 11.58	\$ 2.91

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
27326	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 2	SY	\$ 4.00	\$ 71.00	\$ 6.23
27327	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 3	SY	\$ 2.80	\$ 41.93	\$ 3.08
27336	TEMP.DIVE.CHANNEL LINING CL. A	SY	\$ 1.00	\$ 8.86	\$ 6.62
27337	TEMP.DIVE.CHANNEL LINING CL. B	SY	\$ 65.00	\$ 65.00	\$ 65.00
27340	TEMP.DIVE.CHANNEL EXCAVATION	CY	\$ 3.07	\$ 60.00	\$ 25.43
27345	TEMPORARY DIVERSION DIKE	LF	\$ 1.00	\$ 60.00	\$ 4.31
27401	EROSION CONTROL RIPRAP	TON	\$ 38.00	\$ 120.00	\$ 41.25
27410	CHECK DAM, ROCK TY. I	EA	\$ 165.00	\$ 2,000.00	\$ 539.82
27415	CHECK DAM ROCK TY. II	EA	\$ 30.00	\$ 2,152.31	\$ 223.04
27422	DEWATERING BASIN EC-8	EA	\$ 1.00	\$ 7,520.03	\$ 1,300.40
27430	SILTATION CONTROL EXCAVATION	CY	\$ 0.01	\$ 542.85	\$ 11.49
27440	MOWING	HR	\$ 35.00	\$ 125.00	\$ 70.47
27451	INLET PROTECTION , TYPE A	EA	\$ 0.01	\$ 1,500.00	\$ 346.80
27461	INLET PROTECTION , TYPE B	EA	\$ 0.01	\$ 2,000.00	\$ 263.32
27500	GEOTEXTILE FABRIC	SY	\$ 1.98	\$ 35.00	\$ 2.89
27504	TEMP. SILT FENCE TYPE B	LF	\$ 1.73	\$ 11.00	\$ 3.67
27505	TEMP. SILT FENCE TYPE A	LF	\$ 0.35	\$ 26.00	\$ 3.35
27506	TEMP. FILTER BARRIER	LF	\$ 0.01	\$ 20.00	\$ 4.22
27510	COFFERDAM	EA	\$ 500.00	\$ 15,791.00	\$ 7,942.03
27525	TURBIDITY CURTAIN, PERVIOUS	LF	\$ 30.00	\$ 35.00	\$ 32.11
27526	TURBIDITY CURTAIN, IMPERVIOUS	LF	\$ 5.00	\$ 100.00	\$ 26.76
27545	STORM WATER MAN. BASIN EXCAV.	CY	\$ 3.25	\$ 75.00	\$ 13.18
27550	STORMWATER MAN.DRAIN.STR.SWM-1	LF	\$ 697.00	\$ 8,000.00	\$ 1,744.97
27560	STORM WATER MAN.RISER PIPE 36"	LF	\$ 1,385.00	\$ 1,385.00	\$ 1,385.00
27568	STORM WATER MAN.RISER PIPE 60"	LF	\$ 1,468.00	\$ 2,060.00	\$ 1,764.00
27580	TEMP. SEDIMENT BASIN EXCAVATION	CY	\$ 5.00	\$ 27.10	\$ 14.20
27600	CLOSING WELL	EA	\$ 900.00	\$ 4,500.00	\$ 1,229.38
27700	UNDER.STORAGE TANK REM. TY. A	EA	\$ 375.00	\$ 375.00	\$ 375.00
27702	UNDER. STORAGE TANK REM. TY. B	EA	\$ 250.00	\$ 250.00	\$ 250.00
27704	UNDER. STORAGE TANK REM. TY. C	EA	\$ 250.00	\$ 250.00	\$ 250.00
27706	UNDER. STORAGE TANK REM. TY. D	EA	\$ 415.00	\$ 415.00	\$ 415.00
28805	BED PREPARATION	UNIT	\$ 24.11	\$ 235.40	\$ 88.38
28810	MULCHING	CY	\$ 60.50	\$ 250.00	\$ 91.85
28811	REMULCHING	CY	\$ 100.00	\$ 120.57	\$ 115.13

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
28844	OVERSIZE PLANTING PIT	EA	\$ 20.70	\$ 165.00	\$ 51.21
28860	REMOVE STAKES, GUYS & WIRE ATTACHMENTS	EA	\$ 11.00	\$ 11.00	\$ 11.00
40002	3/4" WATER SERVICE LINE	LF	\$ 14.00	\$ 313.99	\$ 40.45
40003	1" WATER SERVICE LINE	LF	\$ 24.00	\$ 172.65	\$ 93.10
40005	1 1/2" WATER SERVICE LINE	LF	\$ 142.00	\$ 273.10	\$ 171.27
40006	2" WATER SERVICE LINE	LF	\$ 9.60	\$ 214.17	\$ 133.67
40012	DESIGN BUILD UTILITIES	EA	\$ 1.00	\$ 1.00	\$ 1.00
40020	2" WATER MAIN	LF	\$ 27.00	\$ 100.00	\$ 50.91
40041	4" DI WATER MAIN	LF	\$ 55.90	\$ 600.00	\$ 236.49
40060	6" WATER MAIN	LF	\$ 18.00	\$ 351.75	\$ 23.44
40061	6" DI WATER MAIN	LF	\$ 31.00	\$ 1,185.00	\$ 241.78
40080	8" WATER MAIN	LF	\$ 80.00	\$ 101.00	\$ 90.07
40081	8" DI WATER MAIN	LF	\$ 92.40	\$ 1,155.00	\$ 191.69
40100	10" WATER MAIN	LF	\$ 55.09	\$ 55.09	\$ 55.09
40101	10" DI WATER MAIN	LF	\$ 140.00	\$ 400.00	\$ 309.54
40121	12" DI WATER MAIN	LF	\$ 78.60	\$ 456.95	\$ 194.80
40161	16" DI WATER MAIN	LF	\$ 84.00	\$ 477.98	\$ 166.59
40300	30" WATER MAIN	LF	\$ 547.58	\$ 547.58	\$ 547.58
40301	30" DI WATER MAIN	LF	\$ 500.00	\$ 500.00	\$ 500.00
40360	36" WATER MAIN	LF	\$ 583.09	\$ 583.09	\$ 583.09
40361	36" DI WATER MAIN	LF	\$ 450.00	\$ 450.00	\$ 450.00
40365	42" DI WATER MAIN	LF	\$ 3,004.90	\$ 3,004.90	\$ 3,004.90
40406	16" BEND	EA	\$ 1,500.00	\$ 4,700.00	\$ 2,235.40
40414	30" BEND	EA	\$ 9,460.83	\$ 21,000.00	\$ 13,307.22
40416	36" BEND	EA	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
40417	42" BEND	EA	\$ 21,757.97	\$ 21,757.97	\$ 21,757.97
40422	16" BRANCH	EA	\$ 1,627.00	\$ 6,500.00	\$ 2,498.81
40432	36" BRANCH	EA	\$ 41,000.00	\$ 41,000.00	\$ 41,000.00
40440	16" PLUG OR CAP	EA	\$ 878.00	\$ 4,500.00	\$ 2,689.00
40450	36" PLUG OR CAP	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
40460	16" REDUCER	EA	\$ 1,200.00	\$ 1,632.00	\$ 1,459.20
40470	36" REDUCER	EA	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
40471	42" REDUCER	EA	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00
40908	8" OFFSET EXIST. PIPE	LF	\$ 206.69	\$ 472.48	\$ 301.62

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
40912	12" OFFSET EXIST. PIPE	LF	\$ 800.00	\$ 800.00	\$ 800.00
40936	36" OFFSET EXIST. PIPE	LF	\$ 2,200.00	\$ 2,200.00	\$ 2,200.00
41002	2" GATE VALVE & BOX	EA	\$ 709.15	\$ 1,970.40	\$ 1,420.06
41004	4" GATE VALVE & BOX	EA	\$ 1,000.00	\$ 2,500.00	\$ 1,545.13
41006	6" GATE VALVE & BOX	EA	\$ 530.00	\$ 15,750.00	\$ 1,577.32
41008	8" GATE VALVE & BOX	EA	\$ 562.00	\$ 2,592.00	\$ 1,685.83
41010	10" GATE VALVE & BOX	EA	\$ 2,300.00	\$ 3,488.48	\$ 2,867.31
41012	12" GATE VALVE & BOX	EA	\$ 750.00	\$ 4,196.23	\$ 2,672.48
41016	16" GATE VALVE & BOX	EA	\$ 7,610.00	\$ 10,000.00	\$ 8,327.00
41018	16" BUTTERFLY VALVE & BOX	EA	\$ 2,700.00	\$ 6,400.00	\$ 4,801.47
41104	ADJUST EXIST. VALVE BOX	EA	\$ 110.00	\$ 1,000.00	\$ 410.36
41312	12" INSERTING VALVE & BOX	EA	\$ 32,040.00	\$ 32,040.00	\$ 32,040.00
41389	12"X 4" TAP.SLEEVE VALVE & BOX	EA	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00
41398	8" X 6" TAP.SLEEVE VALVE & BOX	EA	\$ 3,707.75	\$ 3,707.75	\$ 3,707.75
41399	10"X6" TAP.SLEEVE VALVE & BOX	EA	\$ 31,050.00	\$ 31,050.00	\$ 31,050.00
41400	12"X6" TAPPING SLEEVE VALVE & BOX	EA	\$ 5,057.16	\$ 15,000.00	\$ 13,011.43
41815	2" BLOW-OFF VALVE & BOX	EA	\$ 1,908.46	\$ 3,900.00	\$ 3,127.12
41816	2" BLOW-OFF VALVE & MANHOLE	EA	\$ 3,000.00	\$ 3,000.00	\$ 3,000.00
41818	4" BLOW-OFF VALVE & MANHOLE	EA	\$ 3,200.00	\$ 3,200.00	\$ 3,200.00
41820	FIRE HYDRANT	EA	\$ 900.00	\$ 26,250.00	\$ 3,913.24
41827	ADJUST EXIST. FIRE HYDRANT	EA	\$ 1,228.00	\$ 4,000.00	\$ 2,614.00
41828	ADJ.EXIST.WATER MANHOLE FRAME & COVE	EA	\$ 430.00	\$ 430.00	\$ 430.00
41830	1" AIR RELEASE VALVE & BOX	EA	\$ 2,514.00	\$ 3,800.00	\$ 3,157.00
41835	1" AIR RELEASE VALVE & MANHOLE	EA	\$ 1,650.00	\$ 1,650.00	\$ 1,650.00
41840	2" AIR RELEASE VALVE & BOX	EA	\$ 1,100.00	\$ 4,000.00	\$ 3,420.00
41850	ADJUST EXIST. AIR RELEASE VALVE BOX	EA	\$ 320.74	\$ 922.00	\$ 521.16
41967	5/8" WATER METER BOX & YOKE	EA	\$ 500.00	\$ 4,000.00	\$ 968.42
41968	1" WATER METER BOX & YOKE	EA	\$ 424.54	\$ 1,450.00	\$ 987.45
41970	5/8" WATER METER & BOX	EA	\$ 324.35	\$ 1,000.00	\$ 739.16
41971	3/4" WATER METER & BOX	EA	\$ 555.00	\$ 555.00	\$ 555.00
41972	1" WATER METER & BOX	EA	\$ 324.37	\$ 324.37	\$ 324.37
41974	1 1/2" WATER METER & BOX	EA	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
41975	2" WATER METER & BOX	EA	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
41976	RELOC. EXIST. WATER METER & BOX	EA	\$ 395.00	\$ 1,658.00	\$ 1,026.50

**STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019**

<b>ITEM</b>	<b>ITEM DESCRIPTION</b>	<b>UNIT</b>	<b>MINIMUM</b>	<b>MAXIMUM</b>	<b>AVERAGE</b>
41977	ADJUST EXIST. WATER METER BOX	EA	\$ 150.00	\$ 520.00	\$ 431.07
42040	4" SAN. SEWER PIPE	LF	\$ 45.00	\$ 45.00	\$ 45.00
42044	4" SANITARY SERVICE LATERAL CONNECTION	LF	\$ 15.00	\$ 450.00	\$ 190.80
42047	4" SANITARY SEWER FORCE MAIN	LF	\$ 141.24	\$ 577.50	\$ 414.72
42060	6" SAN. SEWER PIPE	LF	\$ 196.80	\$ 196.80	\$ 196.80
42062	6" DI SANITARY SEWER PIPE	LF	\$ 500.00	\$ 500.00	\$ 500.00
42064	6" SANITARY SERVICE LATERAL CONNECTION	LF	\$ 425.00	\$ 425.00	\$ 425.00
42080	8" SAN. SEWER PIPE	LF	\$ 55.00	\$ 430.00	\$ 143.06
42082	8" DI SANITARY SEWER PIPE	LF	\$ 115.00	\$ 370.00	\$ 336.97
42087	8" SANITARY SEWER FORCE MAIN	LF	\$ 237.39	\$ 780.00	\$ 247.52
42102	10" DI SANITARY SEWER PIPE	LF	\$ 350.00	\$ 350.00	\$ 350.00
42107	10" SANITARY SEWER FORCE MAIN	LF	\$ 159.30	\$ 159.30	\$ 159.30
42122	12" DI SANITARY SEWER PIPE	LF	\$ 405.00	\$ 1,200.00	\$ 428.35
42127	12" SANITARY SEWER FORCE MAIN	LF	\$ 255.11	\$ 255.11	\$ 255.11
42141	14" DI SANITARY SEWER PIPE	LF	\$ 425.00	\$ 425.00	\$ 425.00
42150	15" SAN. SEWER PIPE	LF	\$ 420.00	\$ 420.00	\$ 420.00
42161	16" DI SANITARY SEWER PIPE	LF	\$ 445.00	\$ 445.00	\$ 445.00
42182	18" DI SANITARY SEWER PIPE	LF	\$ 430.00	\$ 430.00	\$ 430.00
42242	24" DI SANITARY SEWER PIPE	LF	\$ 441.38	\$ 441.38	\$ 441.38
42247	24" SANITARY SEWER FORCE MAIN	LF	\$ 167.82	\$ 498.23	\$ 244.48
42307	30" SANITARY SEWER FORCE MAIN	LF	\$ 575.00	\$ 575.00	\$ 575.00
42367	36" SANITARY SEWER FORCE MAIN	LF	\$ 675.00	\$ 3,823.22	\$ 3,553.37
42427	42" SANITARY SEWER FORCE MAIN	LF	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
42487	48" SANITARY SEWER FORCE MAIN	LF	\$ 9,875.82	\$ 9,875.82	\$ 9,875.82
42490	16" BEND FORCE MAIN	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
42493	24" BEND FORCE MAIN	EA	\$ 5,683.71	\$ 6,038.79	\$ 5,950.02
42495	30" BEND FORCE MAIN	EA	\$ 12,500.00	\$ 12,500.00	\$ 12,500.00
42496	36" BEND FORCE MAIN	EA	\$ 20,225.72	\$ 20,225.72	\$ 20,225.72
42498	48" BEND FORCE MAIN	EA	\$ 35,351.16	\$ 35,351.16	\$ 35,351.16
42505	30" BRANCH FORCE MAIN	EA	\$ 16,000.00	\$ 16,000.00	\$ 16,000.00
42510	16" PLUG OR CAP FORCE MAIN	EA	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
42513	24" PLUG OR CAP FORCE MAIN	EA	\$ 2,920.38	\$ 3,566.44	\$ 3,437.23
42608	8" VALVE & BOX FORCE MAIN	EA	\$ 8,000.00	\$ 8,000.00	\$ 8,000.00
42610	10" VALVE & BOX FORCE MAIN	EA	\$ 2,590.00	\$ 2,590.00	\$ 2,590.00

**STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019**

<b>ITEM</b>	<b>ITEM DESCRIPTION</b>	<b>UNIT</b>	<b>MINIMUM</b>	<b>MAXIMUM</b>	<b>AVERAGE</b>
42616	16" VALVE & BOX FORCE MAIN	EA	\$ 12,000.00	\$ 12,000.00	\$ 12,000.00
42630	30" VALVE & BOX FORCE MAIN	EA	\$ 43,000.00	\$ 43,000.00	\$ 43,000.00
42635	ADJUST EXISTING VALVE BOX-FORCE MAIN	EA	\$ 414.25	\$ 1,000.00	\$ 560.69
42706	6" SANITARY DROP CONNECTION	LF	\$ 400.00	\$ 400.00	\$ 400.00
42708	8" SANITARY DROP CONNECTION	LF	\$ 50.00	\$ 400.00	\$ 292.22
42710	10" SANITARY DROP CONNECTION	LF	\$ 400.00	\$ 400.00	\$ 400.00
42715	15" SANITARY DROP CONNECTION	LF	\$ 900.00	\$ 900.00	\$ 900.00
42755	SANITARY SEWER MANHOLE	LF	\$ 375.00	\$ 4,571.74	\$ 797.66
42758	MANHOLE FRAME & COVER WF & C-1	EA	\$ 500.00	\$ 800.00	\$ 725.00
42764	MANHOLE FRAME & COVER F&C-1	EA	\$ 490.00	\$ 1,800.00	\$ 772.83
42765	ADJUST EXIST FRAME & COVER	EA	\$ 165.00	\$ 1,900.00	\$ 593.11
42771	RECONSTRUCT EXISTING SANITARY MANHOLE	LF	\$ 500.00	\$ 3,219.38	\$ 1,736.22
42788	2" AIR RELEASE VALVE & BOX FORCE MAIN	EA	\$ 3,000.00	\$ 6,520.00	\$ 4,214.42
42798	ADJUST EXIST. AIR VENT BOX FORCE MAIN	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
42845	4" SEWER CLEANOUT	EA	\$ 300.00	\$ 2,000.00	\$ 816.38
42846	6" SEWER CLEANOUT	EA	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
44208	8" OFFSET EXIST. PIPE FORCE MAIN	LF	\$ 237.77	\$ 237.77	\$ 237.77
44500	ADJ EXIST. SMALL GAS VALVE BOX	EA	\$ 110.00	\$ 110.00	\$ 110.00
45505	CONNECT TO EXIST. A/C PIPE	EA	\$ 1,000.00	\$ 3,750.00	\$ 1,561.76
45506	REMOVE EXIST. A/C PIPE	LF	\$ 19.00	\$ 135.00	\$ 50.90
45552	12" STEEL ENCASE. PIPE	LF	\$ 120.00	\$ 120.00	\$ 120.00
45572	18" STEEL ENCASE. PIPE	LF	\$ 93.24	\$ 93.24	\$ 93.24
45582	24" STEEL ENCASE. PIPE	LF	\$ 212.00	\$ 212.00	\$ 212.00
45592	30" STEEL ENCASE. PIPE	LF	\$ 403.00	\$ 403.00	\$ 403.00
45602	36" STEEL ENCASE. PIPE	LF	\$ 250.00	\$ 1,074.81	\$ 388.20
45604	36" JACKED STEEL ENCASEMENT PIPE	LF	\$ 890.88	\$ 890.88	\$ 890.88
45622	48" STEEL ENCASE. PIPE	LF	\$ 370.31	\$ 1,015.00	\$ 549.66
45632	54" STEEL ENCASE. PIPE	LF	\$ 1,155.00	\$ 1,155.00	\$ 1,155.00
45640	FLOWABLE BACKFILL UTILITY	CY	\$ 500.00	\$ 500.00	\$ 500.00
50012	ROAD EDGE DELINEATOR, ED-2	EA	\$ 150.00	\$ 275.00	\$ 179.27
50018	ROAD EDGE DEL. ED-3 TY. I D-1	EA	\$ 84.00	\$ 84.00	\$ 84.00
50019	ROAD EDGE DEL. ED-3 TY. I D-2	EA	\$ 100.00	\$ 100.00	\$ 100.00
50030	BARRIER DELINEATOR	EA	\$ 15.00	\$ 30.00	\$ 29.36
50036	FLEXIBLE POST DELINEATOR, SURFACE MOUNT	EA	\$ 20.00	\$ 205.00	\$ 20.85

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
50108	SIGN PANEL	SF	\$ 8.50	\$ 13,000.00	\$ 28.99
50110	OVERLAY SIGN PANEL	SF	\$ 14.00	\$ 25.75	\$ 15.53
50204	SIGN POST WOOD 4" X 4"	LF	\$ 25.00	\$ 25.00	\$ 25.00
50206	SIGN POST WOOD 6" X 6"	LF	\$ 20.00	\$ 30.00	\$ 27.80
50300	REMOVE EXISTING 1 POST SIGN STRUCTURE	EA	\$ 120.00	\$ 663.04	\$ 184.09
50320	REMOVE EXISTING 1 POST SIGN PANEL	EA	\$ 300.00	\$ 400.00	\$ 329.41
50340	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL	EA	\$ 400.00	\$ 853.17	\$ 582.11
50342	RELOCATE EX. 2 POST GRND MOUNT SGN PANEL	EA	\$ 500.00	\$ 500.00	\$ 500.00
50402	VA SIGN POST, S3 x 5.7	LF	\$ 41.00	\$ 47.38	\$ 44.19
50404	VA SIGN POST, W4 x 13	LF	\$ 50.00	\$ 155.09	\$ 59.49
50406	VA SIGN POST, W6 x 12	LF	\$ 51.00	\$ 144.00	\$ 61.32
50410	VIA SIGN POST, W10 X 12	LF	\$ 47.00	\$ 157.00	\$ 81.85
50411	VIA SIGN POST, W12 X 14	LF	\$ 65.00	\$ 65.00	\$ 65.00
50412	VIA SIGN POST, W12 X 16	LF	\$ 47.38	\$ 195.00	\$ 87.00
50413	VIA SIGN POST, W12 X 19	LF	\$ 61.50	\$ 61.50	\$ 61.50
50414	VIA SIGN POST, W14 X 22	LF	\$ 80.00	\$ 208.00	\$ 112.48
50415	VIA SIGN POST, W14 X 26	LF	\$ 53.50	\$ 200.00	\$ 132.66
50416	VIA SIGN POST, W16 X 26	LF	\$ 94.00	\$ 94.00	\$ 94.00
50417	VIA SIGN POST, W16 X 31	LF	\$ 202.34	\$ 202.34	\$ 202.34
50418	VIA SIGN POST, W18 X 35	LF	\$ 108.20	\$ 108.20	\$ 108.20
50421	VIA SIGN POST, W21 X 44	LF	\$ 140.00	\$ 140.00	\$ 140.00
50422	VIA SIGN POST, W12 X 22	LF	\$ 105.70	\$ 105.70	\$ 105.70
50430	SIGN POST STP-1, 2", 14 GAUGE	LF	\$ 5.31	\$ 88.00	\$ 16.28
50432	SIGN POST STP-1, 2 3/16", 10 GAUGE	LF	\$ 7.70	\$ 75.00	\$ 29.72
50434	SIGN POST STP-1, 2 1/2", 10 GAUGE	LF	\$ 11.00	\$ 175.00	\$ 28.72
50436	SIGN POST STP-1, 2 1/2", 12 GAUGE	LF	\$ 5.00	\$ 130.00	\$ 26.01
50485	CONC. SIGN FDN. STP-1 TY.A	EA	\$ 100.00	\$ 1,116.73	\$ 463.80
50486	CONC. SIGN FDN. STP-1 TY.B	EA	\$ 220.00	\$ 1,500.00	\$ 573.31
50487	CONC. SIGN FDN. STP-1 TY.C	EA	\$ 250.00	\$ 250.00	\$ 250.00
50488	CONC. SIGN FDN. STP-1 TY.D	EA	\$ 106.00	\$ 952.79	\$ 386.84
50489	CONC. SIGN FDN. STP-1 TY.E	EA	\$ 124.20	\$ 952.79	\$ 470.16
50490	CONC. SIGN FDN. STP-1, TY.F	EA	\$ 75.00	\$ 1,255.00	\$ 366.14
50500	CONC.SGN.FOUND.SSP-V A 1' DIA.X 3' DEPTH	EA	\$ 315.00	\$ 1,677.61	\$ 973.74
50501	CONC.SGN.FDN.SSP-V A 2'6" DIA.X 7' DEPTH	EA	\$ 1,184.51	\$ 1,184.51	\$ 1,184.51

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
50502	CONC.SGN.FOUND.SSP-V A 1'9" DIA.X 4'6" D	EA	\$ 318.00	\$ 2,750.00	\$ 719.25
50503	CONC.FOUND.SSP-V A 2'6" DIA.X 6' D	EA	\$ 2,118.00	\$ 2,118.00	\$ 2,118.00
50506	CONC.SGN.FOUND.SSP-VI A 2'3" DIA.X 4'6"	EA	\$ 1,175.00	\$ 1,470.00	\$ 1,322.50
50528	CONC.SGN.FOUND.SSP-VI A 3'0" DIA.X 7' DE	EA	\$ 1,400.81	\$ 4,500.00	\$ 2,363.62
50532	CONC.SGN.FOUND.SSP-VI A 3'0" DIA.X 8' DE	EA	\$ 2,312.64	\$ 2,312.64	\$ 2,312.64
50558	CONC.SGN.FOUND.SSP-VI A 4' DIA.X 9'6" DE	EA	\$ 2,633.39	\$ 3,466.00	\$ 3,049.70
50568	CONC.SGN.FOUND.SSP-VI A 4' DIA.X 12' DEP	EA	\$ 5,410.00	\$ 5,410.00	\$ 5,410.00
50575	CONC.FOUND.O/H SIGN STRUCTURE	CY	\$ 162.30	\$ 1,960.37	\$ 1,260.88
50600	REMOVE TY.I SIGNS	EA	\$ 74.75	\$ 420.00	\$ 177.12
50610	RELOC.EXIST.SIGN STRUCT.TY. I	EA	\$ 200.00	\$ 1,596.55	\$ 523.51
50613	RELOC.EXIST.SIGN STRUCT.TY.VA	EA	\$ 220.00	\$ 2,128.71	\$ 657.84
50614	RELOC.EXIST.SIGN STRUCT.TY.VIA	EA	\$ 470.00	\$ 3,193.07	\$ 990.78
50617	RELOC.EXIST.SIGN STR.TY.WP-1	EA	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
50620	REPL.WITH SIGN TY.SP-1 ON O/H STR.	EA	\$ 719.00	\$ 719.00	\$ 719.00
50660	REM.SALVAGE SIGN STRUCT.TY.I	EA	\$ 300.00	\$ 300.00	\$ 300.00
50702	REM.SAL.O/H STR.& LGTS.TY.CS-1	EA	\$ 6,978.55	\$ 6,978.55	\$ 6,978.55
50704	REM.SAL.O/H STR.& LGTS.TY.CD-1	EA	\$ 11,182.17	\$ 11,182.17	\$ 11,182.17
50707	REM.SAL.O/H STR.& LGTS.TY.BM	EA	\$ 6,831.03	\$ 6,831.03	\$ 6,831.03
50759	RELOC.EXIST.SIGN PANEL TY.SP-1	EA	\$ 55.00	\$ 2,250.00	\$ 447.76
50760	RELOC.SIGN TY.SP-1 TO O/H STR.	EA	\$ 2,525.00	\$ 2,525.00	\$ 2,525.00
50761	RELOC.EXIST.SIGN PANEL TY.SP-2	EA	\$ 1,979.00	\$ 1,979.00	\$ 1,979.00
50860	REM.-DISPOSE SIGN STRUCT.TY.I	EA	\$ 100.00	\$ 550.00	\$ 203.83
50863	REM.-DISPOSE SIGN STR. TY. V A	EA	\$ 47.00	\$ 850.00	\$ 449.64
50864	REM.-DISPOSE SIGN STR.TY. VI A	EA	\$ 1,595.00	\$ 5,316.40	\$ 4,386.05
50865	REM.-DISPOSE SIGN STR.TY.VIA 3	EA	\$ 6,479.05	\$ 6,479.05	\$ 6,479.05
50867	REM.-DISPOSE SIGN STR.TY. WP-1	EA	\$ 75.00	\$ 2,500.00	\$ 380.03
50868	REM.-DISPOSE SIGN STR.TY. WP-2	EA	\$ 263.66	\$ 357.62	\$ 282.45
50881	REM.DIS.SIGN TY.SP-1 FROM O/H ST	EA	\$ 430.95	\$ 649.00	\$ 437.36
50882	REM.DIS.SIGN TY.SP-2 FROM O/H ST	EA	\$ 3,638.00	\$ 3,638.00	\$ 3,638.00
51030	LOCAL CONTROLLER, TY. A	EA	\$ 17,250.00	\$ 25,000.00	\$ 23,361.11
51162	FLASHING BEACON FB-2	EA	\$ 440.00	\$ 11,957.40	\$ 2,743.48
51163	FLASHER	EA	\$ 920.00	\$ 1,239.10	\$ 1,047.64
51170	ELECTRICAL SERVICE SE-5	EA	\$ 3,000.00	\$ 6,050.00	\$ 4,445.63
51183	TRAF.SIG.HEAD SECT.12" SEL.VIEW	EA	\$ 100.00	\$ 1,166.51	\$ 854.26

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
51184	TRAF. SIG. HEAD SEC 12" LED	EA	\$ 225.00	\$ 479.83	\$ 313.94
51185	TRAF. SIG. HEAD SEC 12" HVS BACKPLATE	EA	\$ 250.00	\$ 380.00	\$ 317.56
51198	PEDESTRIAN ACTUATION PA-2	EA	\$ 168.00	\$ 862.50	\$ 253.67
51199	PEDESTRIAN ACTUATION PA-3	EA	\$ 661.29	\$ 1,975.00	\$ 766.47
51200	PEDESTRIAN ACTUATION PA-4	EA	\$ 955.00	\$ 2,800.00	\$ 1,172.06
51210	PEDESTAL POLE PF-2 10'	EA	\$ 880.00	\$ 2,415.00	\$ 1,089.30
51212	PEDESTAL POLE PF-2 12'	EA	\$ 575.00	\$ 1,120.00	\$ 660.97
51238	CONC. FOUND. SIGNAL POLE PF-8	CY	\$ 200.00	\$ 2,012.50	\$ 1,560.53
51240	CONC. FOUNDATION PF-2	EA	\$ 607.70	\$ 2,600.00	\$ 938.42
51245	CONCRETE FOUND. CF-1	EA	\$ 1,875.50	\$ 4,000.00	\$ 3,468.88
51246	CONCRETE FOUND. CF-2	EA	\$ 1,100.00	\$ 4,000.00	\$ 2,301.74
51247	CONCRETE FOUND. CF-3	EA	\$ 1,878.00	\$ 3,502.02	\$ 2,660.21
51248	CONCRETE FOUNDATION CF-4	EA	\$ 1,600.00	\$ 3,500.00	\$ 2,624.76
51460	WOOD POLE CL. 4 40'	EA	\$ 500.00	\$ 500.00	\$ 500.00
51475	SIGNAL MAST ARM POLE MP-3, TY. A	EA	\$ 6,836.42	\$ 30,000.00	\$ 10,455.06
51476	SIGNAL MAST ARM POLE MP-3, TY. B1	EA	\$ 8,593.00	\$ 32,500.00	\$ 12,261.85
51477	SIGNAL MAST ARM POLE MP-3, TY. B2	EA	\$ 9,712.60	\$ 9,712.60	\$ 9,712.60
51478	SIGNAL MAST ARM POLE MP-3, TY. C	EA	\$ 9,221.25	\$ 37,000.00	\$ 14,551.16
51479	SIGNAL MAST ARM POLE MP-3, TY. D	EA	\$ 7,459.59	\$ 10,560.00	\$ 8,493.06
51480	SIGNAL MAST ARM POLE MP-3, TY. E1	EA	\$ 11,639.07	\$ 16,617.50	\$ 14,273.11
51481	SIGNAL MAST ARM POLE MP-3, TY. E2	EA	\$ 11,594.10	\$ 11,594.10	\$ 11,594.10
51482	SIGNAL MAST ARM POLE MP-3, TY. F	EA	\$ 10,114.07	\$ 16,000.00	\$ 13,196.05
51485	MAST ARM 30'	EA	\$ 5,000.00	\$ 6,000.00	\$ 5,333.33
51486	MAST ARM 40'	EA	\$ 2,392.50	\$ 6,000.00	\$ 4,323.80
51487	MAST ARM 49'	EA	\$ 3,530.00	\$ 7,475.00	\$ 5,049.71
51488	MAST ARM 60'	EA	\$ 5,637.50	\$ 10,637.50	\$ 7,440.60
51489	MAST ARM 65'	EA	\$ 6,263.00	\$ 11,327.50	\$ 7,798.37
51490	MAST ARM 70'	EA	\$ 8,337.02	\$ 9,275.00	\$ 8,887.84
51491	MAST ARM 75' CASE 1 LOADING	EA	\$ 11,000.00	\$ 11,000.00	\$ 11,000.00
51492	MAST ARM 75' CASE 2 LOADING	EA	\$ 10,343.16	\$ 10,343.16	\$ 10,343.16
51507	VIDEO DET. CAMERA	EA	\$ 2,530.00	\$ 3,339.31	\$ 2,992.68
51508	VIDEO DET. CABLE	LF	\$ 6.83	\$ 8.00	\$ 7.51
51523	EVP DETECTION SYSTEM 3-WAY	EA	\$ 5,800.00	\$ 12,650.00	\$ 8,339.89
51524	EVP DETECTION SYSTEM 4-WAY	EA	\$ 8,635.00	\$ 9,150.00	\$ 8,948.50

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
51525	EVP DETECTOR CABLE	LF	\$ 0.62	\$ 4.56	\$ 2.49
51526	AUX. PREEMPTION OPTICAL DET.	EA	\$ 1,092.50	\$ 1,092.50	\$ 1,092.50
51540	LOOP DETECTOR AMPLIFIER	EA	\$ 256.55	\$ 649.75	\$ 370.80
51597	8/2 CONDUCTOR CABLE	LF	\$ 6.10	\$ 6.10	\$ 6.10
51598	8/3 CONDUCTOR CABLE	LF	\$ 4.00	\$ 8.40	\$ 4.06
51600	14/2 CONDUCTOR CABLE	LF	\$ 1.00	\$ 3.65	\$ 2.54
51601	14/3 CONDUCTOR CABLE	LF	\$ 0.77	\$ 3.65	\$ 1.88
51602	14/4 CONDUCTOR CABLE	LF	\$ 0.50	\$ 5.77	\$ 3.67
51603	14/5 CONDUCTOR CABLE	LF	\$ 1.00	\$ 5.00	\$ 2.25
51607	14/7 CONDUCTOR CABLE	LF	\$ 1.00	\$ 6.28	\$ 2.68
51615	14/1 ENCLOSED COND. CABLE	LF	\$ 0.15	\$ 20.00	\$ 1.77
51700	14/2 CONDUCTOR CABLE SHIELDED	LF	\$ 0.40	\$ 4.73	\$ 2.17
51720	CAT 5 OUTDOOR CABLE	LF	\$ 5.38	\$ 5.38	\$ 5.38
51730	SPAN WIRE 1/2"	LF	\$ 3.94	\$ 5.00	\$ 4.95
51735	TETHER WIRE, 1/4"	LF	\$ 3.24	\$ 4.50	\$ 4.21
51826	HANGER ASSEMBLY SW-2, ONE WAY	EA	\$ 180.21	\$ 184.00	\$ 183.37
51827	HANGER ASSEMBLY SW-2, TWO WAY	EA	\$ 242.68	\$ 242.68	\$ 242.68
51830	HANGER ASSEMBLY SM-3, ONE WAY	EA	\$ 242.05	\$ 552.76	\$ 429.32
51832	HANGER ASSEMBLY SMB-1, ONE WAY	EA	\$ 150.00	\$ 316.25	\$ 208.00
51834	HANGER ASSEMBLY SMB-2, ONE WAY	EA	\$ 265.00	\$ 450.00	\$ 383.37
51835	HANGER ASSEMBLY SMB-2, TWO WAY	EA	\$ 477.66	\$ 501.28	\$ 494.07
51838	HANGER ASSM.SMB-3, ONE WAY	EA	\$ 52.00	\$ 349.71	\$ 229.12
51839	HANGER ASSM.SMB-3, TWO WAY	EA	\$ 316.25	\$ 715.00	\$ 593.20
51912	LOOP SAW CUT 3/8"	LF	\$ 1.90	\$ 67.35	\$ 8.62
51913	LOOP SAW CUT 5/8"	LF	\$ 4.00	\$ 85.00	\$ 21.28
51933	REMOVE EXISTING POLE	EA	\$ 825.00	\$ 9,350.00	\$ 2,284.88
51934	REMOVE EXISTING FOUNDATION	EA	\$ 1,515.98	\$ 2,200.00	\$ 1,785.71
51935	REMOVE EXISTING SIGNAL HEAD	EA	\$ 100.00	\$ 204.00	\$ 152.48
51936	REMOVE EXISTING CONTROLLER	EA	\$ 200.00	\$ 2,187.50	\$ 570.57
51937	REMOVE EXISTING MANHOLE/JUNCTION BOX	EA	\$ 100.00	\$ 1,000.00	\$ 389.23
51938	RELOCATE EXISTING SIGNAL HEAD	EA	\$ 645.14	\$ 910.35	\$ 669.25
51939	AUXILIARY DETECTOR RACK	EA	\$ 5,175.00	\$ 5,175.00	\$ 5,175.00
51945	ILLUMINATED TRAFFIC CONTROL SIGN	EA	\$ 3,500.00	\$ 5,500.00	\$ 5,100.00
51951	INSTALL SIGN	EA	\$ 180.00	\$ 4,285.00	\$ 434.73

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
51956	PORTABLE TRAFFIC CONTROL SIGNAL	LS	\$ 53,750.00	\$ 53,750.00	\$ 53,750.00
51993	UNINTERRUPTIBLE POWER SUPPLY TYPE 1	EA	\$ 2,900.00	\$ 5,800.00	\$ 5,228.43
51994	UNINTERRUPTIBLE POWER SUPPLY TYPE 2	EA	\$ 3,700.00	\$ 8,747.00	\$ 5,876.42
51995	UNINTERRUPT. PWR SUPPLY BATTERY PAC	EA	\$ 445.00	\$ 5,347.50	\$ 1,736.39
51996	UNINTERRUPTIBLE POWER SUPPLY CABINET ATT	EA	\$ 1,086.00	\$ 4,559.75	\$ 3,014.64
51997	UNINTERRUPT. PWR SUPPLY CABINET DET	EA	\$ 2,450.00	\$ 3,000.00	\$ 2,660.00
52401	PEDESTRIAN SIGNAL HEAD SP-6	EA	\$ 403.78	\$ 403.78	\$ 403.78
52402	PEDESTRIAN SIGNAL HEAD SP-7	EA	\$ 487.91	\$ 487.91	\$ 487.91
52403	PEDESTRIAN SIGNAL HEAD SP-8	EA	\$ 390.60	\$ 650.00	\$ 493.18
52404	PEDESTRIAN SIGNAL HEAD SP-9	EA	\$ 557.00	\$ 1,178.75	\$ 705.51
52424	ELECTRICAL SERVICE SE-3 TYPE A	EA	\$ 186.17	\$ 2,891.00	\$ 2,416.20
52425	ELECTRICAL SERVICE SE-3 TYPE B	EA	\$ 1,600.00	\$ 3,277.00	\$ 2,187.98
52426	ELECTRICAL SERVICE SE-4 TYPE A	EA	\$ 2,700.00	\$ 3,761.59	\$ 3,230.80
54020	TYPE A PVMT LINE MRKG 4"	LF	\$ 0.05	\$ 28.36	\$ 0.08
54022	TY A PVMT LINE MRKG 6"	LF	\$ 0.01	\$ 5.00	\$ 0.11
54024	TYPE A PVMT LINE MRKG 8"	LF	\$ 0.13	\$ 3.52	\$ 0.25
54026	TYPE A PAVEMENT LINE MRKG 12"	LF	\$ 0.23	\$ 3.36	\$ 0.24
54028	TYPE A PAVEMENT LINE MRKG 24"	LF	\$ 0.80	\$ 31.80	\$ 4.56
54032	TYPE B CLASS I PVMT LINE MRKG 4"	LF	\$ 0.01	\$ 20.00	\$ 0.56
54034	TY B CL I PVMT LINE MRKG 6"	LF	\$ 0.55	\$ 24.00	\$ 0.90
54037	TYPE B CLASS I PVMT LINE MRKG 8"	LF	\$ 0.95	\$ 8.09	\$ 1.33
54040	TY B CL I PVMT LINE MRKG 12"	LF	\$ 1.36	\$ 25.00	\$ 3.01
54042	TY.B CL.I PAVE. LINE MARK. 24"	LF	\$ 1.40	\$ 60.00	\$ 7.93
54043	TY.B CL.II PAVE. LINE MARK. 4"	LF	\$ 1.25	\$ 20.00	\$ 3.34
54044	TY.B CL.II PAVE. LINE MARK. 6"	LF	\$ 3.75	\$ 5.00	\$ 4.91
54047	TY.B CL.II PAVE. LINE MARK. 12"	LF	\$ 9.05	\$ 12.00	\$ 10.25
54048	TY.B CL.II PAVE. LINE MARK. 24"	LF	\$ 5.00	\$ 36.00	\$ 18.24
54049	TY.B CL.III PVMT LINE MRKG 4"	LF	\$ 0.95	\$ 4.62	\$ 1.12
54050	TY.B CL.III PVMT LINE MRKG 6"	LF	\$ 1.30	\$ 1.30	\$ 1.30
54051	TY.B CL.III PVMT LINE MRKG 8"	LF	\$ 1.70	\$ 1.70	\$ 1.70
54060	TY.B CL.IV PVMT LINE MRKG 24"	LF	\$ 16.00	\$ 25.00	\$ 16.95
54075	TY.B CL.VI PVMT LINE MRKG 4"	LF	\$ 2.00	\$ 16.60	\$ 2.87
54076	TY.B CL.VI PVMT LINE MRKG 6"	LF	\$ 2.15	\$ 8.26	\$ 3.46
54077	TY.B CL.VI PVMT LINE MRKG 8"	LF	\$ 2.50	\$ 9.45	\$ 4.45

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54078	TY.B CL.VI PVMT LINE MRKG12"	LF	\$ 6.00	\$ 16.00	\$ 9.23
54079	TY.B CL.VI CONTRAST PVMT MRKG, 4"	LF	\$ 3.80	\$ 10.00	\$ 5.73
54080	TY.B CL.VI CONTRAST PVMT MRKG, 6"	LF	\$ 2.23	\$ 11.75	\$ 6.25
54105	ERADICATE EX. LINEAR PVMT MRKG	LF	\$ 0.01	\$ 120.00	\$ 0.51
54106	ERAD. EXIST.NONLINEAR PVMT MRKG	SF	\$ 0.50	\$ 500.00	\$ 4.46
54210	REM.EXIST.RAISED PAVE. MARKER	EA	\$ 5.00	\$ 90.00	\$ 21.58
54216	REPL.LENS SNOW PLOW.RAISED MARKER	EA	\$ 5.50	\$ 38.40	\$ 12.50
54217	SNOW PLOW.RAISED PAVE.MARK.ASPH.CONC	EA	\$ 10.00	\$ 500.00	\$ 31.12
54218	SNOW PLOW.RAISED PAVE.MARK.HYD. CONC	EA	\$ 25.50	\$ 300.00	\$ 53.92
54240	TEMP. PAVE. MARKER 1 WAY	EA	\$ 4.00	\$ 30.00	\$ 11.28
54242	TEMP. PAVE. MARKER 2 WAY	EA	\$ 4.50	\$ 45.00	\$ 9.49
54256	PVMT MESSAGE, 6', CHARACTER TY. B,CL.I	EA	\$ 70.00	\$ 350.00	\$ 124.57
54260	PVMT MESSAGE, 8', CHARACTER, TY. A	EA	\$ 51.23	\$ 51.23	\$ 51.23
54261	PVMT MESSAGE, 8', CHARACTER TY. B,CL.I	EA	\$ 75.00	\$ 595.00	\$ 122.58
54266	PVMT MESSAGE, 10', CHARACTER TY. B,CL.I	EA	\$ 95.00	\$ 115.00	\$ 96.82
54391	PVMT MESSAGE MARK. ONLY TY A	EA	\$ 100.00	\$ 635.00	\$ 193.04
54392	PVMT MESSAGE MARK. ONLY TY B CL I	EA	\$ 120.00	\$ 460.00	\$ 136.45
54393	PVMT MESSAGE MARK. ONLY TY B CL II	EA	\$ 500.00	\$ 645.00	\$ 568.72
54395	PVMT MSG MARK. SCHOOL ZONE TY B CL I	EA	\$ 450.00	\$ 450.00	\$ 450.00
54396	PVMT MSG MARK. SCHOOL ZONE TY B CL II	EA	\$ 550.00	\$ 1,908.00	\$ 1,139.29
54398	PVMT MSG MARK. R/R CROSSING TY B, CL I	EA	\$ 465.00	\$ 465.00	\$ 465.00
54399	PVMT MSG MARK. R/R CROSSING TY B, CL II	EA	\$ 725.00	\$ 1,669.50	\$ 1,243.22
54400	PVMT MESSAGE MARK. ONLY	EA	\$ 100.00	\$ 1,150.00	\$ 364.51
54401	PVMT MESSAGE MARK. SCHOOL ZONE	EA	\$ 55.00	\$ 2,465.19	\$ 907.57
54403	BONUS ELIG.PAVE.MESSAGE MARK.SCHOOL ZONE	EA	\$ 1,125.00	\$ 1,250.00	\$ 1,187.50
54404	PVMT MESSAGE MARK.R/R CROSSING	EA	\$ 200.00	\$ 2,000.00	\$ 904.51
54428	TEMP. PVMT MRKG, TY. A, 4"	LF	\$ 0.01	\$ 25.00	\$ 0.12
54430	TEMP. PVMT MRKG, TY. A, 6"	LF	\$ 0.01	\$ 2.00	\$ 0.27
54432	TEMP. PVMT MRKG, TY. A, 8"	LF	\$ 0.01	\$ 3.00	\$ 0.62
54436	TEMP. PVMT MRKG, TY. A, 12"	LF	\$ 0.10	\$ 10.50	\$ 1.14
54440	TEMP. PVMT MRKG, TY. A, 24"	LF	\$ 0.10	\$ 19.00	\$ 2.37
54443	TEMP.PVMT. SYMBOL MRKG THRU ARROW TY. A	EA	\$ 42.00	\$ 77.00	\$ 59.53
54457	TEMP.PVMT SYMB MKG SNGL TURN ARROW TY A	EA	\$ 18.00	\$ 350.00	\$ 68.08
54459	TEMP.PVMT SYMBOL MRKG R/R CROSSING TY A	EA	\$ 55.00	\$ 1,000.00	\$ 453.18

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54466	TYPE E TEMP. PVMT MRKG 6"	LF	\$ 2.00	\$ 5.00	\$ 2.60
54512	TY. D, CL. II TEMP. PVMT MRKG 4"	LF	\$ 0.75	\$ 7.00	\$ 1.41
54516	TY.D,CL.II TEMP. PVMT MRKG 8"	LF	\$ 2.50	\$ 10.50	\$ 3.84
54520	TY. D, CL. II TEMP. PVMT MRKG 12"	LF	\$ 5.75	\$ 10.00	\$ 6.37
54524	TY.D,CL.II TEMP. PVMT MRKG 24"	LF	\$ 5.92	\$ 27.00	\$ 10.95
54542	TY.D,CL.III TEMP. PVMT MRKG 4"	LF	\$ 1.00	\$ 1.00	\$ 1.00
54570	PVMT SYMB MRKG THRU ARROW TY A	EA	\$ 35.86	\$ 207.00	\$ 80.55
54571	PVMT SYMB MRKG THRU ARROW TY B, CL I	EA	\$ 56.35	\$ 1,200.00	\$ 96.29
54572	PVMT SYMB MRKG THRU ARROW TY B, CL II	EA	\$ 207.95	\$ 445.00	\$ 286.95
54573	PVMT SYMB MRKG SGL TURN ARROW TY A	EA	\$ 35.86	\$ 1,500.00	\$ 57.47
54574	PVMT.SYMB MRKG SGL TURN ARR. TY B CL I	EA	\$ 49.00	\$ 950.00	\$ 109.10
54575	PVMT SYMB MRKG SGL TURN ARR. TY B CL II	EA	\$ 104.00	\$ 530.00	\$ 323.48
54576	MRKG DBL TURN ARR. THRU/LT OR RT TY A	EA	\$ 46.10	\$ 1,200.00	\$ 150.16
54577	DBL TURN ARR.THRU/LT OR RT TY B, CL I	EA	\$ 97.33	\$ 1,092.00	\$ 175.98
54578	DBL TURN ARR.THRU/LT OR RT TY B, CL II	EA	\$ 250.00	\$ 900.00	\$ 527.98
54581	PVMT SYMB MRKG TRPL TURN ARR TY B, CL I	EA	\$ 200.00	\$ 530.07	\$ 289.26
54582	PVMT SYMB MRKG TRPL TURN ARR TY B CL II	EA	\$ 296.00	\$ 650.00	\$ 501.80
54585	SYMB MRKG DBL TURN ARR LT/RT TY.B CL I	EA	\$ 149.02	\$ 550.00	\$ 223.33
54586	SYMB MRKG DBL TURN ARR LT/RT TY.B CL II	EA	\$ 445.00	\$ 550.00	\$ 450.43
54588	SYMG MRKG LANE REDUCTION ARROW TY A	EA	\$ 51.23	\$ 300.00	\$ 179.63
54589	SYMB MRKG LANE REDUCTION ARR TY B CL I	EA	\$ 100.00	\$ 1,848.90	\$ 358.13
54590	SYMB MRKG LANE REDUCTION ARR TY B CL II	EA	\$ 500.00	\$ 1,300.00	\$ 895.21
54592	SYMB MRKG WRONG-WAY ARROW TY A	EA	\$ 250.00	\$ 250.00	\$ 250.00
54593	SYMB MRKG WRONG-WAY ARROW TY B CL I	EA	\$ 135.00	\$ 750.00	\$ 255.92
54597	PVMT SYMB MRKG FISH HOOK, LFT TY B CL I	EA	\$ 409.80	\$ 508.50	\$ 480.30
54601	SYMB MRKG FISH HOOK LFT/THRU TY B CL I	EA	\$ 409.80	\$ 409.80	\$ 409.80
54617	MRKG HOV DIAMND CONC SURF TY B CL I	EA	\$ 150.00	\$ 450.00	\$ 235.71
54620	PVMT SYMB MRKG YIELD 1?x1.5? TY A	EA	\$ 30.00	\$ 30.00	\$ 30.00
54621	PVMT SYMB MRKG YIELD 1?x1.5? TY B CL	EA	\$ 25.00	\$ 250.00	\$ 119.17
54622	SYMG MRKG YIELD 1?x1.5? TY B CL II	EA	\$ 44.00	\$ 50.00	\$ 48.36
54625	PVMT SYMB MRKG YIELD 2?x3? TY B CL I	EA	\$ 35.51	\$ 200.00	\$ 84.93
54626	PVMT SYMB MRKG YIELD 2?x3? TY B CL I	EA	\$ 100.00	\$ 100.00	\$ 100.00
54629	PVMT SYMB MRKG R/R CROSSING TY B CL I	EA	\$ 650.00	\$ 1,400.00	\$ 854.38
54630	PVMT SYMB MRKG R/R CROSSING TY B CL II	EA	\$ 850.00	\$ 850.00	\$ 850.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
54633	MRKG INT'L ACCESSIBILITY SYMB TY B CL I	EA	\$ 350.00	\$ 350.00	\$ 350.00
54634	MRKG(INT'L ACCESSIBILITY SYMB) TY B CL II	EA	\$ 325.00	\$ 400.00	\$ 351.79
54651	SYMB MRKG BICYCLE THRU ARROW TY B CL I	EA	\$ 73.44	\$ 238.53	\$ 126.86
54652	SYMB MRKG BICYCLE THRU ARROW TY B CL II	EA	\$ 275.00	\$ 420.00	\$ 401.88
54655	SYMB MRKG BICYCLE TURN ARROW TY B CL I	EA	\$ 136.00	\$ 280.00	\$ 147.08
54658	SYMB MRKG HELMETED BICYCLIST TY A	EA	\$ 235.00	\$ 235.00	\$ 235.00
54659	SYMB MRKG HELMETED BICYCLIST TY B CL I	EA	\$ 220.40	\$ 583.07	\$ 289.30
54660	SYMB MRKG HELMETED BICYCLIST TY B CL II	EA	\$ 275.00	\$ 450.00	\$ 428.13
54662	PVMT SYMB MRKG SHARED LANE TY A	EA	\$ 120.00	\$ 120.00	\$ 120.00
54664	PVMT SYMB MRKG SHARED LANE TY B CL II	EA	\$ 55.00	\$ 560.00	\$ 223.33
55000	00 CONDUCTOR CABLE	LF	\$ 4.38	\$ 4.38	\$ 4.38
55001	0 CONDUCTOR CABLE	LF	\$ 1.00	\$ 1.00	\$ 1.00
55010	1 CONDUCTOR CABLE	LF	\$ 2.50	\$ 3.35	\$ 3.04
55020	2 CONDUCTOR CABLE	LF	\$ 1.00	\$ 8.70	\$ 2.95
55040	4 CONDUCTOR CABLE	LF	\$ 1.26	\$ 6.91	\$ 2.36
55060	6 CONDUCTOR CABLE	LF	\$ 0.55	\$ 5.30	\$ 2.13
55080	8 CONDUCTOR CABLE	LF	\$ 0.60	\$ 23.00	\$ 1.52
55100	10 CONDUCTOR CABLE	LF	\$ 0.50	\$ 1.29	\$ 1.15
55126	CONDUCTOR CABLE, NO. 8 EGC	LF	\$ 0.71	\$ 8.66	\$ 1.49
55140	CONCRETE FOUNDATION LF-1 TY. A	EA	\$ 640.00	\$ 4,000.00	\$ 1,925.93
55143	CONC. FOUND. HIGH MAST LIGHT. POLE	CY	\$ 1,437.66	\$ 1,437.66	\$ 1,437.66
55188	LIGHTING POLE LP-2 TYPE D	EA	\$ 4,000.00	\$ 4,000.00	\$ 4,000.00
55189	LIGHTING POLE LP-2 TYPE E	EA	\$ 2,039.41	\$ 2,039.41	\$ 2,039.41
55190	LIGHTING POLE LP-2 TYPE F	EA	\$ 4,200.00	\$ 4,200.00	\$ 4,200.00
55191	LIGHTING POLE LP-2 TYPE G	EA	\$ 3,069.42	\$ 3,069.42	\$ 3,069.42
55193	LIGHTING POLE LP-2 TYPE I	EA	\$ 3,120.92	\$ 3,120.92	\$ 3,120.92
55198	LIGHTING POLE LP-3 TYPE 4	EA	\$ 21,308.97	\$ 21,308.97	\$ 21,308.97
55199	LIGHTING POLE LP-3 TYPE 5	EA	\$ 23,710.01	\$ 23,710.01	\$ 23,710.01
55343	ELECT. SERVICE SE-6	EA	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
55346	ELECT. SERVICE SE-8 TYPE A	EA	\$ 2,635.00	\$ 7,000.00	\$ 3,993.00
55347	ELECT. SERVICE SE-8 TYPE B	EA	\$ 2,270.34	\$ 4,783.00	\$ 3,526.67
55348	ELECT. SERVICE SE-9 TYPE A	EA	\$ 1,854.01	\$ 6,228.98	\$ 3,590.00
55352	CONTROL CENTER CCW-1 TYPE C	EA	\$ 4,000.00	\$ 26,000.00	\$ 12,951.53
55353	CONTROL CENTER CCW-1 TYPE D	EA	\$ 12,700.00	\$ 15,965.10	\$ 14,913.15

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
55385	ELECTRICAL SERVICE WORK PAD	EA	\$ 600.00	\$ 2,675.00	\$ 1,084.03
55500	LUMINAIRE 150 WATT H.P.S. POLE-MOUNT	EA	\$ 486.00	\$ 486.00	\$ 486.00
55502	LUMINAIRE 250 WATT H.P.S. POLE-MNT	EA	\$ 593.96	\$ 593.96	\$ 593.96
55504	LUMINAIRE 400 WATT H.P.S.POLE-MNT	EA	\$ 1,092.50	\$ 1,092.50	\$ 1,092.50
55580	JUNCTION BOX JB-R1	EA	\$ 2,235.02	\$ 2,875.00	\$ 2,491.39
55581	JUNCTION BOX JB-R2	EA	\$ 2,474.70	\$ 3,300.00	\$ 2,749.80
55586	JUNCTION BOX JB-S1	EA	\$ 824.01	\$ 1,732.00	\$ 1,067.06
55587	JUNCTION BOX JB-S2	EA	\$ 920.00	\$ 2,132.81	\$ 1,305.52
55588	JUNCTION BOX JB-S3	EA	\$ 900.00	\$ 2,265.41	\$ 1,663.58
56014	ELECT. SER. GRD. ELECTRODE 10'	EA	\$ 10.00	\$ 525.00	\$ 192.27
56021	1" PVC CONDUIT	LF	\$ 0.40	\$ 42.50	\$ 5.90
56022	1" METAL CONDUIT	LF	\$ 1.00	\$ 45.00	\$ 8.25
56024	1 1/4" PVC CONDUIT	LF	\$ 0.50	\$ 0.50	\$ 0.50
56026	1 1/4" METAL CONDUIT	LF	\$ 5.25	\$ 38.50	\$ 18.45
56032	2" METAL CONDUIT	LF	\$ 11.00	\$ 31.15	\$ 15.84
56050	BORED CONDUIT 2"	LF	\$ 15.45	\$ 95.00	\$ 21.64
56051	BORED CONDUIT 3"	LF	\$ 15.00	\$ 49.00	\$ 26.06
56052	BORED CONDUIT 4"	LF	\$ 6.99	\$ 80.50	\$ 40.68
56053	2" PVC CONDUIT	LF	\$ 0.80	\$ 23.25	\$ 4.78
56054	3" PVC CONDUIT	LF	\$ 1.50	\$ 65.00	\$ 8.14
56055	4" PVC CONDUIT	LF	\$ 2.00	\$ 50.00	\$ 7.13
56200	TRENCH EXCAVATION ECI-1	LF	\$ 2.32	\$ 135.00	\$ 7.48
56202	TRENCH EXCAVATION ECI-2	LF	\$ 15.00	\$ 38.50	\$ 19.70
56205	TEST BORE	EA	\$ 100.00	\$ 6,920.46	\$ 1,921.08
57010	ITS CONTROLLER CABINET GROUND MOUNTED	EA	\$ 9,756.97	\$ 13,802.09	\$ 12,276.74
57011	ITS CONTROLLER CABINET POLE MOUNTED	EA	\$ 8,677.98	\$ 10,000.00	\$ 9,276.44
57050	UNINTERRUPTIBLE POWER SUPPLY ITS-CC	EA	\$ 6,170.69	\$ 6,890.74	\$ 6,494.42
57060	CCTV CAMERA DIGITAL	EA	\$ 5,247.70	\$ 9,000.00	\$ 6,103.82
57070	DIGITAL VIDEO ENCODER	EA	\$ 2,293.84	\$ 2,936.92	\$ 2,615.38
57071	DIGITAL VIDEO DECODER	EA	\$ 2,293.84	\$ 2,293.84	\$ 2,293.84
57093	CCTV CAMERA POLE 60' W/LOWERING DEVICE	EA	\$ 23,510.75	\$ 28,549.65	\$ 24,678.01
57100	DYNAMIC MSG. SIGN TYPE 1 FULL COLOR	EA	\$ 116,500.00	\$ 147,290.92	\$ 137,285.24
57104	DYNAMIC MSG. SIGN TYPE 2A FULL COLOR	EA	\$ 93,200.00	\$ 93,200.00	\$ 93,200.00
57122	DMS SPAN STRUCTURE 121' - 140' TY. 1	EA	\$ 89,117.37	\$ 89,117.37	\$ 89,117.37

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
57130	DMS BUTTERFLY STRUCTURE TYPE 1	EA	\$ 25,100.00	\$ 25,100.00	\$ 25,100.00
57140	DMS COMMUNICATION CABLE	LF	\$ 1.25	\$ 6.33	\$ 4.98
57150	DMS SUPPORT MATERIALS PACKAGE	EA	\$ 4,869.25	\$ 5,400.00	\$ 5,293.85
57165	VDS COMPOSITE CABLE	LF	\$ 1.55	\$ 1.55	\$ 1.55
57190	CELLULAR/PCS WIRELESS MODEM	EA	\$ 1,100.00	\$ 7,260.00	\$ 2,135.00
57192	5.8 GHZ WIRELESS BROADBAND RADIO	EA	\$ 2,729.00	\$ 4,734.33	\$ 3,117.31
57200	FIBER OPTIC CABLE 24 STRAND	LF	\$ 2.20	\$ 2.20	\$ 2.20
57202	FIBER OPTIC CABLE 96 STRAND	LF	\$ 3.28	\$ 5.74	\$ 5.62
57203	FIBER OPTIC DROP CABLE 12 STRAND	LF	\$ 3.61	\$ 13.00	\$ 6.33
57204	PRE-TERMINATED FIBER PATCH PANEL	EA	\$ 437.00	\$ 3,300.00	\$ 1,620.65
57210	UNDERGROUND SPLICE ENCLOSURE	EA	\$ 327.79	\$ 3,800.00	\$ 905.28
57215	FIBER DISTRIBUTION CENTER	EA	\$ 950.00	\$ 7,825.37	\$ 3,825.12
57221	MANAGED FIELD ETHERNET SWITCH Gbps	EA	\$ 2.66	\$ 7,500.00	\$ 2,734.28
57227	DIST.SFP MODULE 1Gbps, LC, SHORT HAUL	EA	\$ 4.79	\$ 807.23	\$ 518.39
57228	DIST.SFP MODULE 1Gbps, LC, MED. HAUL	EA	\$ 1,009.51	\$ 1,009.51	\$ 1,009.51
57257	L3 FIELD AGG. ETHERNET SWITCH HARDENED	EA	\$ 4,613.00	\$ 8,700.00	\$ 5,828.55
57275	SFP MODULE 1 Gbps, LC, LONG HAUL	EA	\$ 2,697.30	\$ 2,697.30	\$ 2,697.30
57351	BORED ITS CONDUIT HDPE 2"	LF	\$ 12.99	\$ 45.53	\$ 22.37
57352	BORED ITS CONDUIT HDPE 3"	LF	\$ 17.51	\$ 17.51	\$ 17.51
57360	ITS CONDUIT HDPE 1-1/4"	LF	\$ 4.44	\$ 4.44	\$ 4.44
57361	ITS CONDUIT HDPE 2"	LF	\$ 4.63	\$ 9.17	\$ 4.73
60120	STRUCTURE EXCAVATION	CY	\$ 32.95	\$ 268.00	\$ 206.90
60200	STEEL SHEET PILING	SF	\$ 36.59	\$ 36.59	\$ 36.59
60403	CONCRETE CLASS A3	CY	\$ 876.00	\$ 1,145.00	\$ 1,074.34
60404	CONCRETE CLASS A4	CY	\$ 100.00	\$ 1,873.69	\$ 147.63
60409	CONC. CLASS A4 MOD. LOW SHRINKAGE	CY	\$ 565.00	\$ 2,110.00	\$ 911.69
60411	CONC. CLASS A4 MOD. LTWT LOW SHRINKAGE	CY	\$ 665.90	\$ 5,550.00	\$ 928.01
60450	CONC. CL. A4 BRIDGE APPR. SLAB	CY	\$ 252.73	\$ 825.00	\$ 428.73
60452	REINF. STEEL BRIDGE APPR. SLAB	LB	\$ 0.70	\$ 2.51	\$ 1.29
60490	BRIDGE DECK GROOVING	SY	\$ 2.00	\$ 46.50	\$ 5.37
60495	COVER DEPTH SURVEY	SY	\$ 1.00	\$ 16.00	\$ 5.01
60515	GRDRAIL, THRIE BEAM	LF	\$ 13.00	\$ 185.00	\$ 111.45
61132	PREST.CONC.SLAB 3'X18"X(+30'-35')	EA	\$ 17,965.00	\$ 17,965.00	\$ 17,965.00
61137	PREST.CONC.SLAB 3'X18"X(+35'-40')	EA	\$ 17,500.00	\$ 17,500.00	\$ 17,500.00

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
61150	PREST. CONC. SLAB 3' X 21" X(+50'-55')	EA	\$ 18,000.00	\$ 20,000.00	\$ 18,250.00
61186	PREST. CONC. SLAB 4' X 18" X(+35'-40')	EA	\$ 18,000.00	\$ 18,000.00	\$ 18,000.00
61190	PREST. CONC. SLAB 4' X 18" X(+40'-45')	EA	\$ 20,490.00	\$ 20,490.00	\$ 20,490.00
61191	PREST. CONC. SLAB 4' X 21" X(+40'-45')	EA	\$ 15,000.00	\$ 20,000.00	\$ 16,475.41
61195	PREST. CONC. SLAB 4' X 21" X(+45'-50')	EA	\$ 24,883.00	\$ 24,883.00	\$ 24,883.00
61208	PREST.CONC.BEAM,BULB-T 29" DEPTH +60'-70	EA	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
61211	PREST.CONC.BEAM,BULB-T 29" DEPTH +50'-60	EA	\$ 21,000.00	\$ 21,000.00	\$ 21,000.00
61213	PREST.CONC.BEAM,BULB-T 37"DEPTH +50'-60'	EA	\$ 22,000.00	\$ 22,000.00	\$ 22,000.00
61214	PREST.CONC.BEAM,BULB-T 37"DEPTH +60'-70'	EA	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00
61215	PREST.CONC.BEAM,BULB-T 37"DEPTH +70'-80'	EA	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
61235	PREST.CONC.BEAM,BULB-T 53" DPT +90'-100'	EA	\$ 40,000.00	\$ 40,000.00	\$ 40,000.00
61247	PREST.CONC.BEAM,BULB-T61"DPTH +110'-120'	EA	\$ 70,000.00	\$ 70,000.00	\$ 70,000.00
61267	PREST.CONC.BEAM,BULB-T77"DPTH +120'-130'	EA	\$ 51,310.47	\$ 51,310.47	\$ 51,310.47
61269	PREST.CONC.BEAM,BULB-T77"DPTH +140'-150'	EA	\$ 56,354.15	\$ 56,354.15	\$ 56,354.15
61637	PREST.CONC.BOX BEAM 3' X 2'3"X(+45'-50')	EA	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
61653	PREST.CONC.BOX BEAM 3' X 2'9"X(+65'-70')	EA	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00
61684	PREST.CONC.BOX BEAM 4' X 2'9"X(+65'-70')	EA	\$ 35,000.00	\$ 36,511.76	\$ 35,839.87
61700	REINF. STEEL	LB	\$ 1.00	\$ 1.30	\$ 1.21
61711	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 1.95	\$ 6.00	\$ 2.35
61712	CORROSION RESISTANT REINF.STEEL CL. II	LB	\$ 3.00	\$ 4.51	\$ 3.38
61713	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.00	\$ 4.00	\$ 3.53
61812	STR.ST.PLATE GIRDER ASTM A709 GR.50W	LS	\$ 190,000.00	\$ 4,000,000.00	\$ 902,648.27
61821	STR.STEEL ROLLED BEAM ASTM A709 GRADE50	LS	\$ 120,000.00	\$ 120,000.00	\$ 120,000.00
61822	STR.STEEL ROLLED BEAM ASTM A709 GRADE50W	LS	\$ -	\$ 255,000.00	\$ 119,952.87
61980	BEARING DEVICE	LB	\$ 4.46	\$ 4.46	\$ 4.46
62004	ARCHITECTURAL TREATMENT	SY	\$ 34.74	\$ 94.39	\$ 52.73
62010	CONCRETE PARAPET	LF	\$ 74.00	\$ 379.33	\$ 133.12
62016	RAILING, TEXAS T-6	LF	\$ 120.00	\$ 150.00	\$ 124.60
62024	CONCRETE PARAPET 42"	LF	\$ 190.00	\$ 190.00	\$ 190.00
62031	RAILING,KANSAS CORRAL 27" W/OUT CURB	LF	\$ 300.00	\$ 365.00	\$ 340.63
62032	RAILING,KANSAS CORRAL 32" W/CURB	LF	\$ 135.00	\$ 292.03	\$ 222.99
62033	RAILING,KANSAS CORRAL 32" W/OUT CURB	LF	\$ 110.00	\$ 335.00	\$ 203.63
62040	BR. MED. BARRIER TY. MC	LF	\$ 90.00	\$ 90.00	\$ 90.00
62041	RAILING, BR27C 1 RAIL	LF	\$ 210.00	\$ 320.00	\$ 269.32

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
62043	RAILING, BR27C 3 RAILS	LF	\$ 200.00	\$ 466.00	\$ 258.78
62045	RAILING, BR27D 2 RAILS	LF	\$ 235.00	\$ 300.00	\$ 267.12
62046	RAILING, BR27D 3 RAILS	LF	\$ 16.71	\$ 325.00	\$ 195.75
62056	BRDG.MED.BARR.CAST-IN-PLACE CONC.F-SHAPE	LF	\$ 310.81	\$ 310.81	\$ 310.81
62080	RAILING, ILLINOIS STEEL	LF	\$ 275.00	\$ 275.00	\$ 275.00
62115	TRAF.BARR.SER.CONC.SNGL FCE PRAPET MB10A	LF	\$ 79.00	\$ 250.00	\$ 140.18
62116	TRAF.BARR.SER.CONC.DBL.FACE PAR.MB-11A	LF	\$ 25.00	\$ 250.00	\$ 69.68
62190	EPOXY OVERLAY	SY	\$ 86.50	\$ 90.00	\$ 89.11
62402	TOOTH EXP.JT. ASSEMBLY 2"	LF	\$ 1,501.77	\$ 1,633.81	\$ 1,572.99
62405	TOOTH EXP.JT. ASSEMBLY 2-3/4"	LF	\$ 2,200.00	\$ 2,200.00	\$ 2,200.00
62412	ADHESIVE BASED JT. SEALER CL. I, 2"	LF	\$ 40.00	\$ 105.00	\$ 53.75
62413	ADHESIVE BASED JT. SEALER CL. I, 2-1/2"	LF	\$ 45.00	\$ 91.10	\$ 55.75
62414	ADHESIVE BASED JT. SEALER CL. I, 3"	LF	\$ 50.00	\$ 140.00	\$ 77.50
62418	ADHESIVE BASED JT. SEALER CLASS II, 2"	LF	\$ 40.00	\$ 54.74	\$ 47.07
62419	ADHESIVE BASED JT. SEALER CLASS II, 3"	LF	\$ 55.00	\$ 55.00	\$ 55.00
62420	ADHESIVE BASED JT. SEALER CL. II, 4-1/2"	LF	\$ 65.00	\$ 65.00	\$ 65.00
62421	ADHESIVE BASED JT. SEALER CL. II, 5-1/2"	LF	\$ 140.00	\$ 140.00	\$ 140.00
62425	ADHESIVE BASED JT. SEALER CL. III, 1/2"	LF	\$ 28.00	\$ 28.00	\$ 28.00
62426	ADHESIVE BASED JT. SEALER CL. III, 1"	LF	\$ 33.00	\$ 33.00	\$ 33.00
62427	ADHESIVE BASED JT. SEALER CL. III, 2"	LF	\$ 58.00	\$ 99.14	\$ 79.35
62428	ADHESIVE BASED JT. SEALER CL. III, 3"	LF	\$ 68.00	\$ 99.14	\$ 72.39
62429	ADHESIVE BASED JT. SEALER CL. III, 4"	LF	\$ 23.00	\$ 80.00	\$ 36.30
62492	ELASTOMERIC EXPANS. DAM 2+''-3''	LF	\$ 450.00	\$ 450.00	\$ 450.00
64011	STRUCTURE EXCAVATION	CY	\$ -	\$ 364.74	\$ 29.55
64015	SELECT BACKFILL ABUTMENT ZONE	TON	\$ -	\$ 70.00	\$ 32.51
64030	POROUS BACKFILL	CY	\$ -	\$ 250.00	\$ 161.68
64032	GEOCOMPOSITE WALL DRAIN	SY	\$ -	\$ 100.00	\$ 30.58
64036	PIPE UNDERDRAIN 6"	LF	\$ -	\$ 50.00	\$ 16.47
64040	SHEET PILES STEEL	SF	\$ 48.00	\$ 65.00	\$ 53.25
64042	SHEET PILES CONCRETE	SF	\$ 95.00	\$ 95.00	\$ 95.00
64045	TEMPORARY SHEET PILING	SF	\$ 10.00	\$ 50.00	\$ 10.41
64101	DYNAMIC PILE TEST	EA	\$ 738.00	\$ 9,000.00	\$ 2,434.74
64102	DYNAMIC PILE TEST END BEARING PILES	EA	\$ 1,160.00	\$ 4,000.00	\$ 2,156.19
64110	STEEL PILES 10"	LF	\$ 49.69	\$ 110.00	\$ 67.64

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
64112	STEEL PILES 12"	LF	\$ 39.52	\$ 146.40	\$ 55.93
64114	STEEL PILES 14"	LF	\$ 49.00	\$ 91.00	\$ 73.83
64412	PRESTR. CONC CARBON STL PILES 12"	LF	\$ 39.56	\$ 39.56	\$ 39.56
64414	PRESTR. CONC CARBON STL PILES 14"	LF	\$ 116.00	\$ 116.00	\$ 116.00
64416	PRESTR. CONCRETE PILES 16"	LF	\$ 100.00	\$ 100.00	\$ 100.00
64418	PRESTR. CONC.CARBON STL STRAND PILES 18"	LF	\$ 94.49	\$ 200.00	\$ 106.60
64420	PRESTR. CONC CARBON STL STRAND PILES 20"	LF	\$ 140.00	\$ 140.00	\$ 140.00
64424	PRESTR.CONC. CARBON STL STRAND PILES 24"	LF	\$ 135.46	\$ 195.00	\$ 138.02
64624	PRESTR. CONC CFRP STRAND PILES 24"	LF	\$ 295.00	\$ 295.00	\$ 295.00
64755	PILE POINT FOR 10" STEEL PILE	EA	\$ 85.00	\$ 110.00	\$ 93.35
64759	DRIVING TEST FOR 10" STEEL PILE	LF	\$ 74.01	\$ 110.00	\$ 88.96
64765	PILE POINT FOR 12" STEEL PILE	EA	\$ 100.00	\$ 150.00	\$ 127.87
64768	DRIVING TEST FOR 12" STEEL PILE	LF	\$ 75.00	\$ 214.67	\$ 117.83
64775	PILE POINT FOR 14" STEEL PILE	EA	\$ 192.84	\$ 223.00	\$ 196.09
64778	DRIVING TEST FOR 14" STEEL PILE	LF	\$ 95.79	\$ 119.00	\$ 107.26
64808	DRIVING TEST FOR 12" PRESTR. CONC. PILE	LF	\$ 90.35	\$ 90.35	\$ 90.35
64818	DRIVING TEST FOR 14" PRESTR. CONC. PILE	LF	\$ 94.00	\$ 94.00	\$ 94.00
64824	DRIVING TEST FOR 16" PRESTR. CONC. PILE	LF	\$ 200.00	\$ 200.00	\$ 200.00
64828	DRIVING TEST FOR 18" PRESTR. CONC. PILE	LF	\$ 131.81	\$ 2,000.00	\$ 259.40
64848	DRIVING TEST FOR 20" PRESTR. CONC.PILE	LF	\$ 250.00	\$ 250.00	\$ 250.00
64868	DRIVING TEST FOR 24" PRESTR. CONC. PILE	LF	\$ 190.00	\$ 190.00	\$ 190.00
64871	DRIVING TEST -24" PSC CFRP STRAND PILE	LF	\$ 2,000.00	\$ 2,000.00	\$ 2,000.00
65004	ARCHITECTURAL TREATMENT	SY	\$ 36.80	\$ 36.80	\$ 36.80
65013	CONCRETE CLASS A3	CY	\$ -	\$ 14,730.55	\$ 710.01
65014	CONCRETE CLASS A4	CY	\$ 735.00	\$ 3,500.00	\$ 1,092.89
65022	CONCRETE CLASS B2	CY	\$ 260.00	\$ 260.00	\$ 260.00
65200	REINF. STEEL	LB	\$ -	\$ 2.54	\$ 1.27
65211	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ -	\$ 4.50	\$ 2.27
65213	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.35	\$ 3.35	\$ 3.35
65700	CONCRETE PARAPET	LF	\$ 60.00	\$ 194.76	\$ 141.23
65708	PIER PROTECTION SYSTEM, 42"	LF	\$ 650.00	\$ 650.00	\$ 650.00
65710	PIER PROTECTION SYSTEM, 54"	LF	\$ 250.00	\$ 406.55	\$ 369.34
65822	RAILING,KANSAS CORRAL 32" W/CURB	LF	\$ 165.00	\$ 165.00	\$ 165.00
65824	RAILING, BR27C 1 RAIL	LF	\$ 190.00	\$ 250.00	\$ 224.58

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
65826	RAILING, BR27C 3 RAILS	LF	\$ 250.00	\$ 450.00	\$ 294.90
65829	RAILING, BR27D 3 RAILS	LF	\$ 290.80	\$ 325.00	\$ 297.30
66115	TEMP. CAUSEWAY	LS	\$ 20,000.00	\$ 650,000.00	\$ 170,400.00
66120	COFFERDAM	EA	\$ 1.00	\$ 84,000.00	\$ 22,301.41
66123	DRY RIPRAP CL. A1 20"	SY	\$ 43.00	\$ 43.00	\$ 43.00
66124	DRY RIPRAP CL. A1 20"	TON	\$ -	\$ 67.74	\$ 56.52
66126	DRY RIPRAP CL.I 26"	SY	\$ 63.00	\$ 63.00	\$ 63.00
66127	DRY RIPRAP CL.I 26"	TON	\$ 18.00	\$ 200.00	\$ 57.19
66239	DRY RIPRAP CL.II 38"	TON	\$ -	\$ 102.00	\$ 59.88
66354	DRY RIPRAP CL.III 53"	TON	\$ 72.00	\$ 72.00	\$ 72.00
66720	CONC. BLOCK SLOPE PROTECTION	SY	\$ 87.53	\$ 120.00	\$ 107.43
66740	CONC. SLAB SLOPE PROTECTION 4"	SY	\$ 73.00	\$ 200.00	\$ 131.74
67086	PED. FENCE 6'	LF	\$ 138.86	\$ 150.00	\$ 144.55
67088	PED. FENCE 8'	LF	\$ 55.00	\$ 165.00	\$ 134.66
67089	PED. FENCE 10'	LF	\$ 150.00	\$ 150.00	\$ 150.00
67110	TRAFFIC BARRIER SERVICE CONC.	LF	\$ 10.00	\$ 85.00	\$ 45.22
67400	DECK DRAINAGE SYSTEM	LS	\$ 4,036.14	\$ 40,000.00	\$ 18,303.44
68010	CONCRETE PARAPET	LF	\$ 170.00	\$ 170.00	\$ 170.00
68016	RAILING, TEXAS T-6	LF	\$ 45.00	\$ 45.00	\$ 45.00
68019	GUARDRAIL, THRIE BEAM	LF	\$ 20.00	\$ 20.00	\$ 20.00
68023	RAILING,KANSAS CORRAL 32" W/OUT CURB	LF	\$ 300.00	\$ 300.00	\$ 300.00
68028	RAILING, BR27D 2 RAILS	LF	\$ 173.78	\$ 173.78	\$ 173.78
68029	RAILING, BR27D 3 RAILS	LF	\$ 225.00	\$ 225.00	\$ 225.00
68040	CONCRETE CLASS A4	CY	\$ 850.00	\$ 18,000.00	\$ 6,287.61
68043	CONC. CLASS A4 MOD.LOW SHRINKAGE	CY	\$ 475.00	\$ 1,900.00	\$ 1,063.01
68044	CONC. CLASS A4 MOD.LTWT LOW SHRINKAGE	CY	\$ 2,600.00	\$ 3,300.00	\$ 2,884.06
68047	CONCRETE PARAPET 42"	LF	\$ 65.00	\$ 65.00	\$ 65.00
68074	SHOTCRETE, TYPE A	SF	\$ 100.00	\$ 175.00	\$ 138.47
68076	SHOTCRETE, TYPE B	SF	\$ 150.00	\$ 150.00	\$ 150.00
68085	COVER DEPTH SURVEY	SY	\$ 5.00	\$ 150.00	\$ 14.81
68090	BRIDGE DECK GROOVING	SY	\$ 3.47	\$ 60.00	\$ 9.70
68091	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 2.00	\$ 50.00	\$ 2.72
68092	CORROSION RESISTANT REINF.STEEL CL. II	LB	\$ 3.14	\$ 12.00	\$ 3.14
68093	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.50	\$ 30.35	\$ 5.32

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68100	REINF. STEEL	LB	\$ 2.00	\$ 5.00	\$ 3.46
68108	STR.STEEL PLATE GIRDER ASTM A709 GR. 50W	LS	\$ 215,000.00	\$ 6,127,738.17	\$ 2,248,220.81
68112	STR.STEEL ROLLED BEAM ASTM A709 GR.36	LS	\$ 36,000.00	\$ 36,000.00	\$ 36,000.00
68113	STR.STEEL ROLLED BEAM ASTM A709 GR. 50	LS	\$ 335,000.00	\$ 335,000.00	\$ 335,000.00
68158	REPLACE DECK DRAIN ASSEMBLY	EA	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
68166	REPLACE ANCHOR BOLT	EA	\$ 575.00	\$ 3,595.67	\$ 1,067.83
68167	REPLACE HIGH STRENGTH GROUT	LF	\$ 26.00	\$ 100.00	\$ 27.02
68168	FURNISH ASPHALT PLUG JOINT	CF	\$ 250.00	\$ 250.00	\$ 250.00
68169	PLACE ASPHALT PLUG JOINT	LF	\$ 150.00	\$ 150.00	\$ 150.00
68170	CRACK REPAIR TYPE A	LF	\$ 10.00	\$ 100.00	\$ 34.23
68172	CRACK REPAIR TYPE B	LF	\$ 10.00	\$ 350.00	\$ 61.58
68174	CRACK REPAIR TYPE C	LF	\$ 4.00	\$ 100.00	\$ 27.12
68175	CRACK REPAIR TYPE C	SY	\$ 10.00	\$ 2,237.50	\$ 83.47
68176	CRACK REPAIR TYPE D	LF	\$ 129.00	\$ 269.77	\$ 193.68
68180	EMBEDDED GALVANIC ANODES	EA	\$ 14.00	\$ 1,000.00	\$ 36.34
68190	CONC. SURFACE COLOR COATING	SY	\$ 45.00	\$ 200.00	\$ 84.51
68191	FIBER REINFORCED POLYMER WRAPS	SF	\$ 100.00	\$ 263.36	\$ 260.15
68192	REPLACE BEARING	EA	\$ 1,500.00	\$ 6,250.00	\$ 3,320.26
68193	RESET EXIST. ROCKER EXPN. BEARING	EA	\$ 550.00	\$ 5,000.00	\$ 3,305.55
68194	MODIFY EXIST. ROCKER EXPANSION BEARING	EA	\$ 1,050.00	\$ 4,000.00	\$ 1,640.00
68195	MODIFY EXIST. FIXED BEARING	EA	\$ 632.00	\$ 4,000.00	\$ 1,061.12
68198	GRINDING MINOR DEFECT	EA	\$ 100.00	\$ 3,500.00	\$ 428.23
68199	STRUCTURAL STEEL HEAT-STRAIGHTENING	LS	\$ 60,321.00	\$ 78,000.00	\$ 69,160.50
68200	ULTRASONIC IMPACT TREATMENT	LF	\$ 450.00	\$ 532.05	\$ 515.19
68201	MODIFY STEEL BEAM/GIRDER END	EA	\$ 750.00	\$ 3,000.00	\$ 1,200.00
68202	PARTIAL BEAM/GIRDER REPLACEMENT	LB	\$ 100.00	\$ 100.00	\$ 100.00
68217	REINF. STL. SPLICER #4 BAR	EA	\$ 32.00	\$ 50.00	\$ 39.13
68218	REINF. STL. SPLICER #5 BAR	EA	\$ 40.00	\$ 65.00	\$ 59.25
68219	REINF. STL. SPLICER #6 BAR	EA	\$ 52.00	\$ 55.00	\$ 52.86
68220	REINF. STL. SPLICER #7 BAR	EA	\$ 64.00	\$ 64.00	\$ 64.00
68221	REINF. STL. SPLICER #8 BAR	EA	\$ 80.00	\$ 80.00	\$ 80.00
68225	PARAPET CLOSURE TYPE A	EA	\$ 879.00	\$ 6,000.00	\$ 1,870.96
68226	PARAPET CLOSURE TYPE B	EA	\$ 452.00	\$ 7,000.00	\$ 1,973.38
68227	PARAPET CLOSURE TYPE C	EA	\$ 400.00	\$ 6,000.00	\$ 1,768.42

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68228	PARAPET CLOSURE TYPE D	EA	\$ 6,000.00	\$ 6,000.00	\$ 6,000.00
68241	CRACK REPAIR DRILL CRACK ARREST HOLES	EA	\$ 100.00	\$ 1,200.00	\$ 434.36
68243	CRACK REPAIR DRILL COLD EXP. HOLES	EA	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
68245	CRACK REPAIR WELDING	EA	\$ 1,500.00	\$ 1,500.00	\$ 1,500.00
68258	REMOVE ASPHALT CONCRETE OVERLAY	SY	\$ 19.25	\$ 47.26	\$ 32.63
68265	CONC. CLASS A-4 BRIDGE APPR. SLAB	CY	\$ 330.00	\$ 330.00	\$ 330.00
68270	REINF. STEEL BRIDGE APPR. SLAB	LB	\$ 1.70	\$ 1.70	\$ 1.70
68283	FIELD WELDING - FILLET WELD 5/16"	LF	\$ 350.00	\$ 1,500.00	\$ 473.21
68287	FIELD WLDG.-FULL PENTR.GRV WELD<1" THICK	LF	\$ 500.00	\$ 500.00	\$ 500.00
68288	FIELD WLDG.-FULL PENTR.GRV WELD 1"-2"	LF	\$ 850.00	\$ 850.00	\$ 850.00
68289	FLD.WLDG.-FULL PENTR.GRV WELD 2"-2 1/2"	LF	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
68312	H.E.S. PATCHING TYPE A	SY	\$ 200.00	\$ 514.01	\$ 383.60
68313	TYPE A MILLING 1/2"	SY	\$ 10.00	\$ 35.00	\$ 14.77
68314	TYPE A MILLING 1"	SY	\$ 13.00	\$ 15.40	\$ 15.37
68315	TYPE A MILLING 1-1/2"	SY	\$ 15.40	\$ 22.06	\$ 19.56
68320	PATCHING TYPE B	SY	\$ 400.00	\$ 654.20	\$ 504.67
68322	H.E.S. PATCHING TYPE B	SY	\$ 425.00	\$ 1,300.00	\$ 549.34
68330	PATCHING TYPE C	SY	\$ 650.00	\$ 2,000.00	\$ 960.00
68332	H.E.S. PATCHING TYPE C	SY	\$ 250.00	\$ 1,400.00	\$ 649.69
68339	DECK SLAB CLOSURE	SY	\$ 350.00	\$ 3,400.00	\$ 1,139.41
68340	EPOXY-MORTAR PATCHING	GAL	\$ 260.00	\$ 260.00	\$ 260.00
68401	WATERPROOFING MEMBRANE TYPE I	SY	\$ 85.00	\$ 200.00	\$ 92.09
68402	WATERPROOFING MEMBRANE TYPE II	SY	\$ 85.00	\$ 85.00	\$ 85.00
68403	WATERPROOFING MEMBRANE TYPE III	SY	\$ 85.00	\$ 92.29	\$ 90.05
68404	EPOXY RESIN TYPE EP-5LV	SY	\$ 45.00	\$ 45.00	\$ 45.00
68406	EPOXY RESIN TYPE EP-3B/EP-3T	SY	\$ 14.00	\$ 533.33	\$ 67.03
68408	SILICONE JOINT SEALANT 1"	LF	\$ 34.00	\$ 55.00	\$ 52.13
68409	SILICONE JOINT SEALANT 1-1/2"	LF	\$ 36.00	\$ 55.00	\$ 42.66
68410	SILICONE JOINT SEALANT 2"	LF	\$ 48.00	\$ 50.00	\$ 49.27
68411	SILICONE JOINT SEALANT 2-1/2"	LF	\$ 55.00	\$ 55.00	\$ 55.00
68412	SILICONE JOINT SEALANT 3"	LF	\$ 50.00	\$ 60.00	\$ 50.50
68500	LUMBER, TREATED	MFBM	\$ 5,000.00	\$ 9,500.00	\$ 7,700.00
68527	ADHESIVE BASED JNT. SEALER CL. I, 1"	LF	\$ 80.00	\$ 80.00	\$ 80.00
68529	ADHESIVE BASED JNT.SEALER CL. I, 2"	LF	\$ 68.00	\$ 100.00	\$ 85.09

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68531	ADHESIVE BASED JNT.SEALER CL. I, 3"	LF	\$ 90.00	\$ 90.00	\$ 90.00
68533	ADHESIVE BASED JNT. SEALER CL. II, 2"	LF	\$ 50.00	\$ 100.00	\$ 64.93
68534	ADHESIVE BASED JNT. SEALER CL. II, 3"	LF	\$ 60.00	\$ 60.00	\$ 60.00
68535	ADHESIVE BASED JNT.SEALER CL. II, 4 1/2"	LF	\$ 75.00	\$ 125.00	\$ 89.93
68536	ADHESIVE BASED JNT.SEALER CL. II, 5 1/2"	LF	\$ 95.00	\$ 95.00	\$ 95.00
68538	ADHESIVE BASED JNT.SEALER CL. III, 1/2"	LF	\$ 70.00	\$ 70.00	\$ 70.00
68539	ADHESIVE BASED JNT.SEALER CL. III. 1"	LF	\$ 75.00	\$ 75.00	\$ 75.00
68540	ADHESIVE BASED JNT.SEALER CL. III, 2"	LF	\$ 56.25	\$ 100.00	\$ 71.88
68541	ADHESIVE BASED JNT.SEALER CL. III, 3"	LF	\$ 75.00	\$ 95.00	\$ 90.61
68542	ADHESIVE BASED JNT.SEALER CL. III, 4"	LF	\$ 100.00	\$ 105.00	\$ 103.30
68550	ELASTOMERIC EXP. DAM 0" TO 2"	LF	\$ 150.00	\$ 500.00	\$ 275.64
68552	ELASTOMERIC EXP. DAM 2+" TO 3"	LF	\$ 225.00	\$ 390.00	\$ 269.80
68553	ELASTOMERIC EXP. DAM 3+" TO 4"	LF	\$ 300.00	\$ 390.00	\$ 354.17
68570	EXPANSION JOINT REMOVAL	LF	\$ 10.00	\$ 300.00	\$ 102.37
68572	RECONSTRUCT EXPANSION JOINT	LF	\$ 120.00	\$ 250.00	\$ 227.47
68573	RECONSTRUCT EXPANSION JOINT, HES	LF	\$ 60.00	\$ 1,125.00	\$ 325.77
68574	CLEAN AND RESEAL EXPANSION JOINT	LF	\$ 35.00	\$ 250.00	\$ 56.84
68575	EXPANSION JOINT PREPARATION	LF	\$ 5.00	\$ 67.63	\$ 30.98
68576	SAW CUTTING	LF	\$ 2.69	\$ 50.00	\$ 5.93
68578	RECONSTRUCT BACK WALL	LF	\$ 200.00	\$ 200.00	\$ 200.00
68579	RECONSTRUCT BACK WALL, HES	LF	\$ 213.00	\$ 2,100.00	\$ 433.31
68580	BEAM END REPAIR	EA	\$ 1,000.00	\$ 7,500.00	\$ 2,382.35
68590	JACKING AND BLOCKING BEAM	EA	\$ 925.00	\$ 22,500.00	\$ 2,690.18
68600	CONC. SUPERSTR. SURFACE REPAIR	SY	\$ 800.00	\$ 3,000.00	\$ 1,447.95
68605	FURN LATEX MOD CONCRETE 1-1/4" - 1-3/4"	CY	\$ 936.89	\$ 1,100.00	\$ 1,018.45
68607	PLACE LATEX MODIFIED CONCRETE OVERLAY	SY	\$ 72.50	\$ 72.50	\$ 72.50
68609	PLACE CLASS A4 BRIDGE DECK CONC OVERLAY	SY	\$ 75.00	\$ 95.00	\$ 90.54
68613	FURN.HIGH EARLY MOD CONC. 2-1/4"-2-3/4"	CY	\$ 1,200.00	\$ 1,200.00	\$ 1,200.00
68614	FURN.VERY ERLY MOD.CONC. 2-1/4"- 2-3/4"	CY	\$ 1,000.00	\$ 1,200.00	\$ 1,055.25
68615	PLC.HIGH EARLY MOD.CONC.OVERLAY	SY	\$ 95.00	\$ 100.00	\$ 99.78
68616	PLACE VERY EARLY MOD.CONC.OVERLAY	SY	\$ 25.00	\$ 120.00	\$ 65.04
68617	FURN.LATEX MOD.CONC. 2-1/4" - 2-3/4"	CY	\$ 1,100.00	\$ 1,100.00	\$ 1,100.00
68622	FURN.CL. A4 BRIDGE DECK CONC. 4"-4-1/2"	CY	\$ 180.00	\$ 1,325.00	\$ 717.04
68642	TYPE A HYDRO-DEMOLITION 1/2"	SY	\$ 34.01	\$ 125.00	\$ 75.04

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
68645	TYPE B HYDRO-DEMOLITION 4"	SY	\$ 71.12	\$ 125.00	\$ 74.97
68665	REPLACE CONCRETE CURB	LF	\$ 45.00	\$ 300.00	\$ 275.56
68666	REPLACE CONCRETE RAILS TYPE A	LF	\$ 100.00	\$ 1,000.00	\$ 170.78
68667	REPLACE CONCRETE RAILS TYPE B	LF	\$ 90.00	\$ 500.00	\$ 227.57
68670	REPLACE CONCRETE POST	EA	\$ 500.00	\$ 2,500.00	\$ 855.89
68675	EPOXY OVERLAY	SY	\$ 50.00	\$ 79.40	\$ 63.63
68760	TRAF.BARR.SER.CONC.SINGLE FACE	LF	\$ 15.00	\$ 50.00	\$ 19.83
68762	TRAF.BARR.SER.CONC.DOUBLE FACE	LF	\$ 12.00	\$ 75.00	\$ 40.19
69002	EMBEDDED GALVANIC ANODES	EA	\$ 25.00	\$ 130.84	\$ 72.04
69007	FLOWABLE BACKFILL	CY	\$ 2.40	\$ 500.00	\$ 255.84
69008	GEOCOMPOSITE WALL DRAIN	SY	\$ 29.00	\$ 30.00	\$ 29.77
69009	POROUS BACKFILL	CY	\$ 60.00	\$ 209.00	\$ 101.40
69010	PIPE UNDERDRAIN 6"	LF	\$ 10.00	\$ 100.00	\$ 29.50
69011	STRUCTURE EXCAVATION	CY	\$ 20.00	\$ 350.00	\$ 48.51
69012	TEMPORARY SHEET PILING	SF	\$ 28.00	\$ 75.00	\$ 53.25
69014	SELECT BACKFILL ABUTMENT ZONE	TON	\$ 12.00	\$ 327.44	\$ 36.16
69016	RAILING, TEXAS T-6	LF	\$ 232.00	\$ 500.00	\$ 234.65
69030	CONCRETE CLASS A3	CY	\$ 450.00	\$ 2,977.42	\$ 1,106.49
69040	CONCRETE CLASS A4	CY	\$ 650.00	\$ 850.00	\$ 735.11
69073	FIBER REINFORCED POLYMER WRAPS	SF	\$ 66.00	\$ 66.00	\$ 66.00
69074	SHOTCRETE, TYPE A	SF	\$ 415.00	\$ 415.00	\$ 415.00
69083	RAILING, BR27D 3 RAILS	LF	\$ 225.00	\$ 225.00	\$ 225.00
69091	CORROSION RESISTANT REINF.STEEL CL. I	LB	\$ 2.40	\$ 11.89	\$ 3.34
69093	CORROSION RESISTANT REINF.STEEL CL. III	LB	\$ 3.50	\$ 4.25	\$ 3.66
69100	REINF. STEEL	LB	\$ 1.50	\$ 1.70	\$ 1.51
69426	DYNAMIC PILE TEST	EA	\$ 1,200.00	\$ 2,415.00	\$ 1,373.57
69427	DYNAMIC PILE TEST END BEARING PILES	EA	\$ 738.00	\$ 738.00	\$ 738.00
69430	DRIVING TEST FOR 12" PRESTR. CONC. PILES	LF	\$ 87.41	\$ 87.41	\$ 87.41
69442	DRIVING TEST FOR 24" PRESTR. CONC. PILES	LF	\$ 209.90	\$ 209.90	\$ 209.90
69464	F.R.P. JACKET 24" SQUARE PILES	LF	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00
69500	CONCRETE SUBSTRUCT. SURFACE REPAIR	SY	\$ 100.00	\$ 3,000.00	\$ 1,144.93
69507	WELDED WIRE FABRIC	LB	\$ 5.00	\$ 5.00	\$ 5.00
69620	COFFERDAM	EA	\$ 3,500.00	\$ 305,000.00	\$ 48,000.00
69627	DRY RIPRAP CL. I 26"	TON	\$ 42.78	\$ 126.00	\$ 99.67

STATEWIDE AVERAGES MAY 1, 2017 THROUGH JUN 1, 2019

ITEM	ITEM DESCRIPTION	UNIT	MINIMUM	MAXIMUM	AVERAGE
69700	CONCRETE PARAPET	LF	\$ 225.00	\$ 225.00	\$ 225.00
69710	PIER PROTECTION SYSTEM 54"	LF	\$ 325.00	\$ 350.00	\$ 347.05
69750	CONCRETE SLAB SLOPE PROTECTION 6"	SY	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00
69815	RECONSTRUCT BRIDGE SEAT TYPE A	EA	\$ 25.00	\$ 6,000.00	\$ 2,379.50
69816	RECONSTRUCT BRIDGE SEAT TYPE B	EA	\$ 752.00	\$ 7,803.39	\$ 5,308.20
69817	RECONSTRUCT BRIDGE SEAT TYPE C	EA	\$ 7,448.69	\$ 7,448.69	\$ 7,448.69
69825	REINFORCING STEEL SPLICER #4 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00
69826	REINFORCING STEEL SPLICER #5 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00
69827	REINFORCING STEEL SPLICER #6 BAR	EA	\$ 25.00	\$ 25.00	\$ 25.00
70010	SITE RESTORATION	SY	\$ 2.00	\$ 2.00	\$ 2.00
70012	CLOSE SEPTIC TANK	EA	\$ 195.00	\$ 195.00	\$ 195.00
70093	DESIGN BUILD RIGHT OF WAY (ADMIN COSTS)	EA	\$ 1.00	\$ 1.00	\$ 1.00
70102	REMOVE AND DISPOSE OF FRIABLE ASBESTOS	LF	\$ 57.00	\$ 57.00	\$ 57.00
70110	FRIABLE ACM	SF	\$ 7.00	\$ 18.00	\$ 7.58
70111	FRIABLE ACM	LF	\$ 10.15	\$ 10.15	\$ 10.15
70112	CAT II NF ACM	SF	\$ 3.06	\$ 57.00	\$ 20.86
70113	CAT II NF ACM	LF	\$ 3.06	\$ 4.75	\$ 4.74
70114	CAT I NF ACM	SF	\$ 2.50	\$ 47.46	\$ 2.68
70115	CAT I NF ACM	LF	\$ 4.50	\$ 4.50	\$ 4.50
85003	UNDERCUT EXC @ TWICE REG EXC	CY	\$ 15.00	\$ 15.00	\$ 15.00
85150	PILOT VEHICLE	HR	\$ 20.00	\$ 30.00	\$ 25.00
85160	ELECTRONIC ARROW	HR	\$ 1.75	\$ 1.75	\$ 1.75